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PERFORMANCE WORK STATEMENT

CONTRACT 68HERC21D0006
Task Order # 6SHERC23F0057

TITLE: Support for Development of LCRI
PERIOD OF PERFORMANCE:

Base Period: March 1, 2023 through February 29, 2024
Option Period 1: March 1, 2024 through February 28, 2025
Option Period 2: March 1, 2025 through February 28, 2026

TASK ORDER CONTRACTING OFFICER’S REPRESENTATIVE (TOCOR):
Name: Michael Goldberg
Office: Office of Water/Office of Ground Water and Drinking Water
Address: U.S. Environmental Protection Agency
Office of Ground Water and Drinking Water
Standards and Risk Management Division/Regulatory Assessment and
Development Branch
1200 Pennsylvania Avenue, NW (MC-4607M)
Washington, DC 20460
Telephone : 202-564-1379

Email: goldberg.michael@epa.gov
ALTERNATE TASK ORDER CONTRACTING OFFICER’S REPRESENTATIVE (ALT-
TOCOR):

Name: Anne Lausier

Office: Office of Water/Office of Ground Water and Drinking Water

Address: U.S. Environmental Protection Agency

Office of Ground Water and Drinking Water
Standards and Risk Management Division/Regulatory Assessment and
Development Branch
1200 Pennsylvania Avenue, NW (MC-4304T)
Washington, DC 20460
Telephone: 202-564-0518
Email: lausier.anne@epa.gov

L. BACKGROUND

EPA published the Lead and Copper Rule Revisions (LCRR) on January 15, 2021. As of January 20,
2021, the LCRR is subject to the Regulatory Freeze Pending Review memorandum. This action
delayed the rule effective date to June 17,2021 so EPA could take comment on whether EPA should
institute a longer delay to review the rule. In June of 2021, EPA plans to promulgate an extension of
the effective date to December 16, 2021, giving the Agency time to assess whether the regulatory
changes are inconsistent with, or present obstacles to, the policy set forth in Section 1 of the
Executive Order (E.O.) 13990, and to consult with stakeholders, including those who have been
historically underserved by, or subject to discrimination in, Federal policies and programs prior to the
LCRR going into effect. EPA is also planning to promulgate an extension of the compliance date
from January 16, 2024, to October 16, 2024.
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EPA will hold various virtual public engagement sessions to collect feedback from the public and
impacted stakeholders. The Agency will evaluate the issues or suggestions that arise from the sessions
and decide whether or not to initiate a new rulemaking process for the LCRR in December.

While the outcome of the engagement sessions is unknown, the Agency expects that another rulemaking
process will be initiated in December to revise the LCRR based on public feedback. EPA is unable to
predict the scale of such revisions. The effort will include technical and economic analysis of various
options as compared to different baselines, such as the previous and/or current LCR requirements.

EPA will also require contractor support developing guidance documents after promulgation of the final
rule. Although the updated rule requirements are unknown at this time, it is likely that water systems must
be able to create a lead service line (LSL) inventory and lead service line replacement (LSLR) plan by
three years after publication of the final rule. To assist with the implementation of these two provisions,
EPA will develop and publish a guidance document for each requirement. Guidance will facilitate
compliance with the minimum rule requirements before the states assume primacy responsibilities as well
as detail best practices to increase the transparency, efficiency, and public health outcomes of these parts
of the final rule. The development of the two guidance documents will include virtual and/or in-person
consultations with groups both internal and external to the Agency and may also include web-based
research. In order to provide water systems with ample time to use the guidance in their own efforts, EPA
aims to finalize and publish the two documents approximately one year following promulgation of the
final LCRR.

II. TASK
DESCRIPTIONS

Tasks that are designated as “optional” shall only be initiated and completed following receipt of
written Technical Direction by the TOCOR to proceed.

Base Effort
Task 1. Task Order Administration

Within ten (10) days of task order award, the contractor shall schedule a conference call with the
TOCOR to clarify outstanding questions and confirm the schedule and specific tasks.

The contractor shall provide status updates to the TOCOR by conference call periodically
(approximately biweekly or more frequently if necessary) to discuss progress, challenges, and decisions
regarding next steps. The contractor shall initiate additional communication with the TOCOR should
developments arise that will affect the conduct or schedule of the project.

Quality Assurance is an important component of EPA’s work to assure that environmental
information is appropriate for its intended use. Tasks 3-7 will require the contractor to use primary
and/or secondary data. Therefore, consistent with the Agency's quality assurance (QA) requirements,
the contractor shall develop a project-specific quality assurance project plan (PQAPP) as indicated in
Section III below within one month of the task order award. If changes are deemed necessary by
TOCOR, a revised PQAPP shall be submitted to the TOCOR within 2 weeks of receiving comments
from TOCOR. The project specific quality assurance requirements must be addressed in the monthly
progress reports. See Task 2 for more information about the PQAPP.

The contractor shall include in their monthly reports any adjustments to their quality assurance plan
necessitated by unanticipated needs for specialized quality assurance measures.
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Deliverables: Periodic conference calls with TOCOR, monthly reports, PQAPP developed.
Task 2. Quality Assurance

Quality assurance is an important component of EPA’s work to assure the environmental information is
appropriate for its intended use. The tasks in this task order require the use of primary and/or secondary
data.

(1) Quality Assurance Project Plan (PQAPP)Therefore, consistent with the Agency’s quality

assurance (QA) requirements, the contractor shall develop a project-specific quality assurance project
plan (PQAPP), to assure that sound quality of the data is used for these tasks.

(2) Revised PQAPP. In addition, throughout the course of this task order, if it is determined the

PQAPP requires revision, the contractor shall provide necessary changes to the EPA TOCOR.

Deliverables: PQAPP and revised PQAPP, if necessary.

Task 3: Support promulgation of revised LCRI proposal.
See subtasks below.

Subtask 3.1. Assistance with rule analyses and support documents.

The contractor shall conduct research and perform analyses following the direction of the TOCOR as
well as create economic and technical support documents for the LCRI proposal. This could include,
but is not limited to, updating unit costs and developing chapters and appendices for the economic
analysis (excluding national cost estimates, benefits, and the EJ and ICR analyses).

Deliverable: One draft and one final version of the economic analysis. Two drafts and one final version
of a technical support document. For planning purposes, Cadmus should expect each document to be
approximately 150 pages.

Subtask 3.2. Provide support for virtual information sessions.

Upon receipt of written technical direction, Cadmus shall provide logistical and technical support for
two virtual information sessions. EPA anticipates holding these additional information sessions in
Spring 2023 to inform the public on how they can provide comment on the proposed rule. Support may
involve but is not limited to sending invitation links, hosting webinars, and proving assistance to EPA
and external attendees to resolve technical issues that may arise. Professional facilitation is not needed
for these sessions. The sessions will not have an in-person option for EPA nor the attendees. When
requested, Cadmus will record the webinar and provide a recording of the webinar along with a closed
captioning file to EPA for posting to their website. For budgeting purposes, Cadmus assumes there will
be two 1-hour webinars that will require closed captioning and translation services. Notetaking will not
be needed for these sessions.

Subtask 3.3. Provide support for LCRI proposal comment response, comment coding, and
preparation of the response to comment document.

EPA anticipates the following actions that will be undertaken by Cadmus in support of this task.

* Download comments from EPA’s docket.

* Develop a tracking sheet with Docket ID numbers and commenter names.

» Review and code letters from the public into discrete topics based on a coding index provided by EPA.
* Format comment letters and attachments to upload into a database. The database may be in Excel,
Access, or another format such as one used by EPA in the past for comment response, as designated by
EPA.
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» Export the coded comments into a Word file by topic for EPA review. This will be the basis of the
comment response document.

* Revise coding of any comment if directed by EPA.

* Provide background information that may be used in EPA’s responses.

* Although the final comment response document will likely not be due in the base year, Cadmus should
anticipate preparing the draft document, pasting in comment response, and doing basic formatting of the
draft document.

Cadmus should anticipate for planning purposes that EPA will receive 90,000 public comments, with
approximately 25,000 comments derived from a mass mailer that can be consolidated in their
categorization and response.

Deliverable: one draft version of the comment response document.

Task 4 (Optional): Conduct research and summarize findings regarding lead service line
replacement to support LCRI as well as related, non-regulatory efforts

Cadmus shall conduct research as directed by EPA in areas related to lead service line replacement. For
example, research topics could include but are not limited to:

e Methods to identify service line materials
Rates of service line material investigation
Methods to replace lead service lines
Rates of lead service line replacement
Options for disposal of lead service lines (such as “abandon-in-place” versus recycling
or disposal), including applicable local, state, and/or federal regulations, potential
environmental and human health impacts from different disposal options including
international impacts related to export for recycling, potential uses and the market for
recycled lead)

Cadmus shall support this work as it relates to the Lead and Copper Rule Improvements (i.e., analyses,
briefing documents, response to comments) as well as other related work that might not be regulatory in
nature (i.e., guidance, webinar, other non-regulatory agency activities).

Deliverables: Three draft documents and three final documents, due two weeks after Cadmus receives
comments from EPA, unless EPA specifies an alternate deadline. For planning purposes, Cadmus should
plan on each document being approximately 25 pages in length. General support for the facilitation of two
webinars (i.e., managing invitations, assistance with webinar logistics), each approximately 1.5 hours in
length.

Task 5: Update LSL inventory guidance document, finalize small system guidance, finalize fact
sheets

The contractor shall finalize changes to the updated full LSL inventory guidance, draft and finalize the
small system guidance document derived from the full guidance, and draft and complete fact sheets
derived from the full guidance. The final documents shall be 508 compliant. Cadmus should expect to
submit to EPA one draft version of the full guidance, small system guidance, and fact sheet, and to revise
the draft based on EPA feedback to submit one final version of each document.

Deliverables: The draft and final full guidance, draft and final small system guidance, one draft and one
final fact sheet.
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Task 6: Update the LCRR Information Collection Request (ICR)

Cadmus shall update the LCRR ICR as directed by EPA to evaluate cost scenarios related to the
recommendations in the EPA guidance “Developing and Maintaining Service Line Inventories.” This
could include but is not limited to the development of new unit costs and/or updates to existing unit costs,
as well as developing assumptions based on data and/or best professional judgement from Cadmus and/or
EPA. Cadmus shall also assist, upon direction from EPA, with organizing letters received from the public
in response to the federal register notice into smaller comments. For planning purposes, Cadmus should
expect 100 letters to be received by the public. Cadmus shall also assist with the organization of these
comments by topic. Cadmus shall also prepare a document related to these comments and/or EPA
responses to those comments.

Deliverable: Cadmus shall prepare a draft support document related to the public comments and/or EPA
responses, followed by a final version of the support document two weeks after receipt of feedback from
EPA, unless EPA designates an alternate deadline.

Task 7: Preparation of Issue Papers and Other Briefing Materials

The contractor shall develop brief issue papers and technical analyses related to the LSL inventory or
LSLR plan in consultation with and on topics selected by the TOCOR. Upon direction from the EPA
TOCOR, the contractor shall collect summary information on the issues and develop background
briefing documents of a maximum of 20 pages each.

For work planning purposes, up to 2 such issue papers may be required. The contractor should assume
three iterations of each document: 2 drafts and 1 final.

Deliverables: Issue papers and other briefing materials.

Option Year 1
Task 8. Task Order Administration

This is a continuation of Task 1 under the base year. The contractor shall provide status updates to the
TOCOR by conference call periodically (approximately biweekly or more frequently if necessary) to
discuss progress, challenges, and decisions regarding next steps. The contractor shall initiate additional
communication with the TOCOR should developments arise that will affect the conduct or schedule of
the project.

Quality Assurance is an important component of EPA’s work to assure that environmental information
is appropriate for its intended use. Tasks 3-7 will require the contractor to use primary and/or secondary
data. Therefore, consistent with the Agency's quality assurance (QA) requirements, the contractor shall
develop a project-specific quality assurance project plan (PQAPP) as indicated in Section III below
within one month of the task order award. If changes are deemed necessary by TOCOR, a revised
PQAPP shall be submitted to the TOCOR within 2 weeks of receiving comments from TOCOR. The
project specific quality assurance requirements must be addressed in the monthly progress reports. See
Task 2 for more information about the PQAPP.
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The contractor shall include in their monthly reports any adjustments to their quality assurance plan
necessitated by unanticipated needs for specialized quality assurance measures.

Deliverables: Periodic conference calls with TOCOR, monthly reports, PQAPP developed.

Task 9. Quality Assurance

This is a continuation of Task 2 under the Base Year. Quality assurance is an important component of
EPA’s work to assure the environmental information is appropriate for its intended use. The tasks in this
task order require the use of primary and/or secondary data.

(3) Quality Assurance Project Plan (PQAPP)Therefore, consistent with the Agency’s quality

assurance (QA) requirements, the contractor shall develop a project-specific quality assurance project
plan (PQAPP), to assure that sound quality of the data is used for these tasks.

(4) Revised PQAPP. In addition, throughout the course of this task order, if it is determined the

PQAPP requires revision, the contractor shall provide necessary changes to the EPA TOCOR.

Deliverables: PQAPP and revised PQAPP, if necessary.

Task 10: Support promulgation of revised LCRI final rule.

Subtask 10.1. Assistance with rule analyses and support documents.

The contractor shall conduct research and perform analyses following the direction of the TOCOR as
well as create economic and technical support documents for the LCRI final rule. This could include,
but is not limited to, updating unit costs and developing chapters and appendices for the economic
analysis (excluding national cost estimates, benefits, and the EJ and ICR analyses). Activities could
also include incorporating new data from public comments into the analyses.

Deliverable: one draft and one version of the final economic analysis, draft and final versions of two
technical support documents. For planning purposes, Cadmus should expect each document to be
approximately 150 pages.

Subtask 10.2. Provide support for LCRI proposal comment response, comment coding, and
preparation of the response to comment document.

EPA anticipates the following actions that will be undertaken by Cadmus in support of this task.

* Download comments from EPA’s docket.

* Develop a tracking sheet with Docket ID numbers and commenter names.

* Review and code letters from the public into discrete topics based on a coding index provided by EPA.
» Format comment letters and attachments to upload into a database. The database may be in Excel,
Access, or another format such as one used by EPA in the past for comment response, as designated by
EPA.

*» Export the coded comments into a Word file by topic for EPA review. This will be the basis of the
comment response document.

* Revise coding of any comment if directed by EPA.

* Provide background information that may be used in EPA’s responses.

* Preparing a draft and final comment response document, which may include but is not limited to
pasting in comments and responses as well as doing basic formatting of the draft document.

Cadmus should anticipate for planning purposes that EPA will receive 90,000 public comments, with
approximately 25,000 comments derived from a mass mailer that can be
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Deliverable: One draft and one version of the comment response document.

Task 11 (Optional): Conduct research and summarize findings regarding lead service line
replacement to support LCRI as well as related, non-regulatory efforts

Cadmus shall conduct research as directed by EPA in areas related to lead service line replacement. For
example, research topics could include but are not limited to:

e Methods to identify service line materials
Rates of service line material investigation
Methods to replace lead service lines
Rates of lead service line replacement
Options for disposal of lead service lines (such as “abandon-in-place” versus recycling
or disposal), including applicable local, state, and/or federal regulations, potential
environmental and human health impacts from different disposal options including
international impacts related to export for recycling, potential uses and the market for
recycled lead)

Cadmus shall support this work as it relates to the Lead and Copper Rule Improvements (i.e., analyses,
briefing documents, response to comments) as well as other related work that might not be regulatory in
nature (i.e., guidance, webinar, other non-regulatory agency activities).

Deliverables: Three draft documents and three final documents, due two weeks after Cadmus receives
comments from EPA, unless EPA specifies an alternate deadline. For planning purposes, Cadmus should
plan on each document being approximately 25 pages in length. General support for the facilitation of two
webinars (i.e., managing invitations, assistance with webinar logistics), each approximately 1.5 hours in
length.

Task 12: Preparation of Issue Papers and Other Briefing Materials

The contractor shall develop brief issue papers and technical analyses related to the LSL inventory or
LSLR plan in consultation with and on topics selected by the TOCOR. Upon direction from the EPA
TOCOR, the contractor shall collect summary information on the issues and develop background
briefing documents of a maximum of 20 pages each.

For work planning purposes, up to 2 such issue papers may be required. The contractor should assume
three iterations of each document: 2 drafts and 1 final.

Deliverables: Issue papers and other briefing materials.
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Option Year 2
Task 13. Task Order Administration

This is a continuation of Task 1 from the base year and Task 8 in option year 1. The contractor shall
provide status updates to the TOCOR by conference call periodically (approximately biweekly or more
frequently if necessary) to discuss progress, challenges, and decisions regarding next steps. The contractor
shall initiate additional communication with the TOCOR should developments arise that will affect the
conduct or schedule of the project.

Quality Assurance is an important component of EPA’s work to assure that environmental information
is appropriate for its intended use. Tasks 3-7 will require the contractor to use primary and/or secondary
data. Therefore, consistent with the Agency's quality assurance (QA) requirements, the contractor shall
develop a project-specific quality assurance project plan (PQAPP) as indicated in Section III below
within one month of the task order award. If changes are deemed necessary by TOCOR, a revised
PQAPP shall be submitted to the TOCOR within 2 weeks of receiving comments from TOCOR. The
project specific quality assurance requirements must be addressed in the monthly progress reports. See
Task 2 for more information about the PQAPP.

The contractor shall include in their monthly reports any adjustments to their quality assurance plan
necessitated by unanticipated needs for specialized quality assurance measures.

Deliverables: Periodic conference calls with TOCOR, monthly reports, PQAPP developed.

Task 14. Quality Assurance

This is a continuation of Task 2 from the base year and Task 9 in option year 1. Quality assurance is an
important component of EPA’s work to assure the environmental information is appropriate for its
intended use. The tasks in this task order require the use of primary and/or secondary data.

(5) Quality Assurance Project Plan (PQAPP)Therefore, consistent with the Agency’s quality
assurance (QA) requirements, the contractor shall develop a project-specific quality assurance project
plan (PQAPP), to assure that sound quality of the data is used for these tasks.

(6) Revised PQAPP. In addition, throughout the course of this task order, if it is determined the
PQAPP requires revision, the contractor shall provide necessary changes to the EPA TOCOR.

Deliverables: PQAPP and revised PQAPP, if necessary.

Task 15: Preparation of Issue Papers and Other Briefing Materials

The contractor shall develop brief issue papers and technical analyses related to the LSL inventory or
LSLR plan in consultation with and on topics selected by the TOCOR. Upon direction from the EPA
TOCOR, the contractor shall collect summary information on the issues and develop background

briefing documents of a maximum of 20 pages each.

For work planning purposes, up to 2 such issue papers may be required. The contractor should assume
three iterations of each document: 2 drafts and 1 final.
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Deliverables: Issue papers and other briefing materials.

I11. GENERAL REQUIREMENTS OF THE TASK ORDER

Work conducted under this Task Order shall not duplicate work conducted under any other Task
Order or Work Assignment under any other contract.

Confidential Business Information (CBI): For this Task Order, the contractor shall not be accessing any
Confidential Business Information (CBI).

Limitation of Contractor Activities: The contractor shall submit drafts of all deliverables to the
TOCOR for review prior to submission of the final product. These drafts will clearly specify the
methods, procedures, considerations, assumptions, relevant citations, data sources and data that
support any conclusions and recommendations. The contractor shall incorporate all TOCOR
comments into all final deliverables, unless otherwise agreed upon by the TOCOR. The contractor
shall adhere to all applicable EPA management control procedures as implemented by the EPA
Contracting Officer (CO), Project Officer (PO), and TOCOR.

Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA
employees, contractor personnel shall always identify themselves as contractor employees by name
and organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall refer
any questions relating to the interpretation of EPA policy, guidance, or regulation to the CO, CL-COR
and/or TOCOR.

Travel: Under this Performance Work Statement (PWS), the contractor may be required to conduct
travel. The contractor may anticipate up to eight (8) contractor trips directly related to the scope of this
TO.

Deliverable Formatting: All memos, draft comments, summaries and responses, are to be provided in
electronic form using Word and/or Excel/Access, ArcView, or, in special cases another software
program agreed to by the TOCOR.

IVv. SCHEDULE OF DELIVERABLES
The contractor shall send EPA all deliverables in accordance with the terms of the contract.

The contractor shall provide a work plan within the schedule provided in the basic contract and set out
below.

All reports shall be provided first in draft form. Upon receipt of comment from the EPA TOCOR, the
contractor shall revise the deliverable and distribute final copies as stated in the Performance Work
Statement.
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Task Deliverable Due to
EPA
Task 1. Task Order Administration
Bi-Weekly and Weekly Calls (during |Within (10) days of the task order award, the
periods of intense activity) contractor will schedule a conference call with the
TOCOR, and these calls will happen bi-weekly at a
minimum (weekly when the TO is very active).
Monthly progress and financial Per contract requirement
reports
Task 2. Quality Assurance
Draft PQAPP Within one month of TO award

Revised PQAPP (if needed)

Within 2 weeks of receiving comments from
TOCOR

Task 3.1. Assistance with rule analyses and support

documents.

Draft economic analysis

As specified by TOCOR

Final economic analysis

Due two weeks after Cadmus receives comments
from TOCOR, unless TOCOR specifies an alternate
deadline

Two draft technical support
documents

As specified by TOCOR

One final technical support
document

Due two weeks after Cadmus receives comments
from TOCOR, unless TOCOR specifies an alternate

deadline

Task 3.3. Assistance with rule analyses and support documents.

One draft version of the comment
response document

As specified by TOCOR

Task 4 (Optional): Conduct research and summarize findings regarding lead service line
replacement to support LCRI as well as related, non-regulatory efforts

Optional: Three draft documents

As specified by TOCOR

Optional: Three final documents.

Due two weeks after Cadmus receives comments
from TOCOR, unless TOCOR specifies an alternate
deadline

General support for the facilitation of
two webinars (i.e., managing
invitations, assistance with webinar
logistics), each approximately 1.5
hours in length.

As specified by TOCOR

10
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sheets

Task 5: Update LSL inventory guidance document, finalize small system guidance, finalize fact

Draft full guidance document

As specified by TOCOR

Final full guidance document

Due two weeks after Cadmus receives comments
from TOCOR, unless TOCOR specifies an alternate
deadline

Draft small systems guidance

As specified by TOCOR

Final small systems guidance

Due two weeks after Cadmus receives comments
from TOCOR, unless TOCOR specifies an alternate
deadline

One draft fact sheet

As specified by TOCOR

One final fact sheet

Due two weeks after Cadmus receives comments
from TOCOR, unless TOCOR specifies an alternate
deadline

Task 6: Update the LCRR Information Collection Request (ICR)

Draft support document

As specified by TOCOR

Final support document

Due two weeks after Cadmus receives comments
from TOCOR, unless TOCOR specifies an alternate
deadline

Task 7: Preparation of Issue Papers and Other Briefing Materials

Two draft documents for two distinct
issue papers

As specified by TOCOR

A final draft document for two
distinct issue papers

Due two weeks after Cadmus receives comments
from TOCOR, unless TOCOR specifies an alternate
deadline

Task 8. Task Order Administration

Bi-Weekly and Weekly Calls (during
periods of intense activity)

Within (10) days of the task order award, the
contractor will schedule a conference call with the
TOCOR, and these calls will happen bi-weekly at a
minimum (weekly when the TO is very active).

Monthly progress and financial
reports

Per contract requirement

Task 9. Quality Assurance

Draft PQAPP

Within one month of new option

11
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Revised PQAPP (if needed) Within 2 weeks of receiving comments from TOCOR
Subtask 10.1. Assistance with rule analyses and support documents.

Draft economic analysis As specified by TOCOR

Final economic analysis Due two weeks after Cadmus receives comments
from TOCOR, unless TOCOR specifies an alternate
deadline

Two draft technical support As specified by TOCOR

documents

One final technical support Due two weeks after Cadmus receives comments

document from TOCOR, unless TOCOR specifies an alternate
deadline

Subtask 10.2. Provide support for LCRI proposal comment response, comment coding, and
preparation of the response to comment document.

One draft version of the comment As specified by TOCOR
response document

One final version of the comment Due two weeks after Cadmus receives comments
response document from TOCOR, unless TOCOR specifies an alternate
deadline

Task 11 (Optional): Conduct research and summarize findings regarding lead service line
replacement to support LCRI as well as related, non-regulatory efforts

Three draft LCRR technical support  |As specified by TOCOR
documents, approximately 25 pages in
length

Three final LCRR technical support [Due two weeks after Cadmus receives comments
documents, approximately 25 pages [from EPA, unless EPA specifies an alternate
in length deadline.

General support for the facilitation of |As specified by TOCOR.
two webinars (i.e., managing
invitations, assistance with webinar
logistics), each approximately 1.5
hours in length.

Task 12: Preparation of Issue Papers and Other Briefing Materials

Two draft documents for two distinct

issue papers As specified by TOCOR

A ﬁnal (Elraft document for two Due two weeks after Cadmus receives comments

distinct issue papers from TOCOR, unless TOCOR specifies an alternate
deadline

12
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Task 13. Task Order Administration

Bi-Weekly and Weekly Calls (during |Within (10) days of the task order award, the
periods of intense activity) contractor will schedule a conference call with the
TOCOR, and these calls will happen bi-weekly at a
minimum (weekly when the TO is very active).

Monthly progress and financial Per contract requirement
reports

Task 14. Quality Assurance

Draft PQAPP Within one month of TO award

Revised PQAPP (if needed) Within 2 weeks of receiving comments from TOCOR

Task 15: Preparation of Issue Papers and Other Briefing Materials

Two draft documents for two

distinct issue papers As specified by TOCOR

A final draft document for two Due two weeks after Cadmus receives comments

distinct issue papers from TOCOR, unless TOCOR specifies an alternate
deadline

V.

PERFORMANCE STANDARDS AND MEASURES

The following standards will be used to measure performance.

1.

2.

VI

Quality of Products: All tasks are to be of superior quality. The quality of outputs
will be measured against similar analyses and work already performed by EPA.
Schedule: All tasks are to be completed on, or ahead of schedule as measured
against the acceptance criteria.

Ingenuity and Resourcefulness: New issues are addressed using innovative analyses.
Ingenuity and resourcefulness will be measured by the ability to use innovative
analyses to address new issues not previously identified.

Quality assurance: Adhere to both BPA level QAPP and PQAPP.

STATUS NOTIFICATION

The contractor shall notify the EPA Contracting Officer and program office contact when 75% of the
funds provided have been expended or when funding for less than six (6) weeks work remains. The
Contractor shall also notify the TOCOR when 75% of the funds have been used on any single case
assignment. Notifications shall be in writing.

13




68HERC23F0057
SECTION B - Supplies or Services/Prices

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $179,550.00 of the
total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:



68HERC23F0057

RECAPITULATION OF FUNDING TO DATE
CONTRACT NO. 68HERC21D0006
TASK ORDER NO. 68HERC23F0057

Base Period of Performance — 03/01/2023 through 02/29/2024

FUNDING ACTION FUNDING
Total Line 0001 Amount $1,420,903.00

Initial Funding $179,550.00
Balance Unfunded $1,241,353.00

SECTION F - Deliveries or Performance
F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The base period of performance of this Task Order period shall be from 03/01/2023 through 02/29/2024, inclusive
of all required reports.

The period of performance of Option Period 1, if exercised, shall be from 03/01/2024 through 02/28/2025, inclusive
of all required reports.

The period of performance of Option Period 2, if exercised, shall be from 03/01/2025 through 02/28/2026 inclusive
of all required reports.

SECTION G - Contract Administration Data

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES
Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Michael Goldberg, 202-564-1379, email: Goldberg.michael@epa.gov (TOCOR)

Anne Lausier, 202-564-0518, email: lausier.anne@epa.gov  (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:
Keith Pfeffer, 513-487-2034, pfeffer keith@epa.gov (Contracting Officer)

John Krauss, 513-487-2148, krauss.john@epa.gov (Contract Specialist)



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

P00001 See Block 16C PR-OW-23-00469

6. ISSUED BY CODE CAD 7. ADMINISTERED BY (If other than Item 6) CODE |

CAD

US Environmental Protection Agency

26 West Martin Luther King Drive

Mail Code: W136

Cincinnati OH 45268-0001

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.

Cadmus Group LLC, The
Attn: JOEL DEMAST 9B. DATED (SEE ITEM 11)

100 5TH AVENUE
SUITE 100
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
WALTHAM MA 024518727 68HERC21D0006
68HERC23F0057
10B. DATED (SEE ITEM 13)
CODE  SEZMESNNBAS FACILITY CODE 01/30/2023
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended. [ ]is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $179,550.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor is not [Jis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
UET: WSEZMES8NNBAS

TOCOR: Michael Goldberg Max Expire Date: 02/28/2026 InvoiceApprover: Michael Goldberg Alt
Invoice App: Anne Lausier

The purpose of this modification is to add incremental funding in the total
Time-and-Materials amount of $179,550.00 to Line Item 0001 (Base Period).

See attached Funding Recap Sheet.

LIST OF CHANGES:
Obligated Amount for this Modification: $179,550.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Keith Pfeffer

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
'j, oy ELECTROMIC
{ .»f_p SIEMNATURE 03/14/2023
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

68HERC21D0006/68HERC23F0057/P00001 2 2
NAME OF OFFEROR OR CONTRACTOR
Cadmus Group LLC, The
ITEM NO. SUPPLIES/SERVICES QUANTITY |JUNIT UNIT PRICE AMOUNT
(A) (B) (C) |(D) (E) (F)

Incremental Funded Amount changed: from
$179,550.00 to $359,100.00

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification:
$179,550.00

Incremental Funded Amount changed from
$179,550.00 to $359,100.00

NEW ACCOUNTING CODE ADDED:
Account code:
23-24-B-40DP1-000B53-2505-2340SRE021-001
Beginning FiscalYear 23
Ending Fiscal Year 24

Fund (Appropriation) B
Budget Organization 40DP1
Program (PRC) 000B53
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 2340SRE021-001
Quantity: 0

Amount: $179,550.00

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www.epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 03/01/2023 to 02/29/2024

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



68HERC23F0057
SECTION B - Supplies or Services/Prices

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $359,100.00 of the
total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:
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RECAPITULATION OF FUNDING TO DATE
CONTRACT NO. 68HERC21D0006
TASK ORDER NO. 68HERC23F0057

Base Period of Performance — 03/01/2023 through 02/29/2024

FUNDING ACTION FUNDING
Total Line 0001 Amount $1,420,903.00
Initial Funding $179,550.00
Incremental Funding $179,550.00
(PO0001)
Balance Unfunded $1,061,803.00

SECTION F - Deliveries or Performance
F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The base period of performance of this Task Order period shall be from 03/01/2023 through 02/29/2024, inclusive
of all required reports.

The period of performance of Option Period 1, if exercised, shall be from 03/01/2024 through 02/28/2025, inclusive
of all required reports.

The period of performance of Option Period 2, if exercised, shall be from 03/01/2025 through 02/28/2026 inclusive
of all required reports.

SECTION G - Contract Administration Data
G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Michael Goldberg, 202-564-1379, email: Goldberg.michael@epa.gov (TOCOR)

Anne Lausier, 202-564-0518, email: lausier.anne@epa.gov  (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:
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Keith Pfeffer, 513-487-2034, pfeffer keith@epa.gov (Contracting Officer)

John Krauss, 513-487-2148, krauss.john@epa.gov (Contract Specialist)



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1 | 15

1. DATE OF ORDER 2. CONTRACT NO. gfoarg/)

6. SHIP TO:

a. NAME OF CONSIGNEE

68HERC21DO0
01/10/2023
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
68HERC23F0059 PR-OW-23-00127

Multiple Destinations

5. ISSUING OFFICE (Address correspondence to)
CAD

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136

Cincinnati OH 45268-0001

b. STREET ADDRESS

c. CITY d. STATE | e. ZIP CODE

7.T0: JOEL DEMASI

f. SHIP VIA

a. NAME OF CONTRACTOR
Cadmus Group LLC, The

8. TYPE OF ORDER

b. COMPANY NAME

D a. PURCHASE b. DELIVERY

c. STREET ADDRESS
100 5TH AVENUE

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is
issued subject to the terms and
conditions of the above-numbered

Please furnish the following on the terms
and conditions specified on both sides of

SUITE 100
d. CITY e. STATE | f. ZIP CODE
WALTHAM MA 024518727

this order and on the attached sheet, if
anv. includina deliverv as indicated.

contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
Standards & Risk Management Div.

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D c. DISADVANTAGED

D f. SERVICE-DISABLED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
VETERAN-OWNED

ELIGIBLE UNDER THE WOSB PROGRAM

[ ]d. WOMEN-OWNED

[ ] h.EDWOSB

12. F.0.B. POINT
l:l e. HUBZone

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE Multiple
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) (d) (e ) (9)
UET: WSEZMESNNBAS
TOCOR: Katherine Foreman Max Expire Date:
02/28/2025 InvoiceApprover: Katherine
Foreman Alt Invoice App: Ashley Greene
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)
TOTAL
(Cont.
pages)
21. MAIL INVOICE TO:
a. NAME $42,130.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) RTP-Finance Center (AA216-01) 170
. GRAND
109 TW Alexander Drive TOTAL
www2 .epa.gov/financial/contracts
c. CITY d. STATE e. ZIP CODE $69,762.00
Durham NC 27711
22. UNITED STATES OF 01/10/2023 23. NAME (Typed)
AMERICABY (Signature) - . Keith Pfeffer
i ﬂ;_r;f Eliaame | TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(f)



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER CONTRACT NO. ORDER NO.
01/10/2023 |68HERC21D0006 68HERC23F0059
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) () (9)
Admin Office:
CAD

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136
Cincinnati OH 45268-0001
Period of Performance: 03/01/2023 to
02/28/2025

0001 Base Period of Performance

Time-and-Materials line item for severable
services
Product/Service Code: R425

Delivery: 02/29/2024

Delivery Location Code: OW/OGWDW/SRMD
Standards & Risk Management Div.
USEPA Headquarters

William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.

Mail Code: 4607M

Washington DC 20460 USA

Amount: $69,762.00

Accounting Info:
23-24-B-40DQ3-000B53-2505-2340SRE004-0
01 BFY: 23 EFY: 24 Fund: B Budget
Org: 40DQ3 Program (PRC): 000B53
Budget (BOC): 2505 DCN - Line ID:
2340SRE004-001

Funding Flag: Complete

Funded: $25,000.00

0002 Option Period 1 42,130.00

Time-and-Materials line item for severable
services (UNEXERCISED)

(Option Line Item)

12/15/2023

Product/Service Code: R425

Delivery: 02/28/2025

Delivery Location Code: CAD

CAD

US Environmental Protection Agency
26 West Martin Luther King Drive
Continued

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $42,130.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rev. 4/2006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 53.213(f)



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 3
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER CONTRACT NO. ORDER NO.
01/10/2023 |68HERC21D0006 68HERC23F0059
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) () (9)

Mail Code: W136
Cincinnati OH 45268-0001 USA
Amount: $42,130.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rev. 4/2006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 53.213(f)
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PERFORMANCE WORK STATEMENT
Contract 68HERC21D0006
Task Order: 6SHERC23F0059
TITLE: Harmful Algal Bloom Activities in Drinking Water 11
PERIOD OF PERFORMANCE:
Base Period — Task Order: March 1, 2023 to February 29, 2024
Option Year 1: March 1, 2024 to February 28, 2025

Task Order Contracting Officer’s Representative (TOCOR):

Name: Katherine Foreman

Office: OW/OGWDW
Standards and Risk Management Division

Address: US EPA, 1200 Pennsylvania Ave, NW (4607M)
Washington, DC 20460

Location: 2227B

Telephone #: 202-564-3403

Email: foreman.katherine@epa.gov

Alternate Task Order Contracting Officer’s Representative and Technical Expert (ALT-
TOCOR):

Name: Ashley Greene

Office: OW/OGWDW
Standards and Risk Management Division

Address: US EPA, 1200 Pennsylvania Ave, NW (4607M)
Washington, DC 20460

Location: 2209Q

Telephone #: 202-566-1738

Email: greene.ashley@epa.gov

I. BACKGROUND AND PURPOSE

Cyanobacteria occur naturally in marine and freshwater ecosystems. Under certain conditions
these cyanobacteria can rapidly grow producing harmful algal blooms (HABs). Some
cyanobacteria can produce cyanotoxins that can pose a risk to human and animal health. There
are currently no U.S. federal guidelines, water quality criteria, standards or regulations for
cyanobacteria or cyanotoxins in drinking water under the Safe Drinking Water Act.

Page 1 of 13



11.29

On June 17, 2015, EPA published two health advisories (HAs) in drinking water for the
cyanotoxins microcystins and cylindrospermopsin. The HAs provide states, drinking water
utilities and the public with information on the health effects of microcystins and
cylindrospermopsin, analytical methods for testing these cyanotoxins in water samples, and
treatment approaches that effectively remove cyanotoxins in drinking water.

In conjunction with the health advisories, EPA released “Recommendations for Public Water
Systems to Manage Cyanotoxins in Drinking Water”, which was developed to help states and
utilities as they consider whether and how to manage cyanotoxins in their drinking water
supplies. The document provides recommendations for helping public water systems (PWSs)
manage the risks from cyanotoxins to their drinking water, including a framework PWSs can
consider when planning their cyanotoxin risk management efforts.

On August 7, 2015, Public Law 114-45, titled the Drinking Water Protection Act, amended the
Safe Drinking Water Act by adding Section 1459, Algal Toxin Risk Assessment and
Management. Section 1459 directs the EPA to assess and manage algal toxin risk in drinking
water through strategic planning, information coordination, and use of science. In November
2015, EPA submitted a strategic plan called “Algal Toxin Risk Assessment and Management
Strategic Plan for Drinking Water” to Congress which includes, among other things, specific
steps and timelines for evaluating human health risk from algal toxins and the identification of
algal toxins of human health concern.

EPA executed parts of its strategic plan by recently developing cyanotoxin analytical methods,
listing cyanotoxins on the fourth Contaminant Candidate List, monitoring cyanotoxins as part of
the fourth Unregulated Contaminant Monitoring Rule and researching drinking water treatment
optimization. EPA also recently released multiple tools for PWSs and the public with the aim to
prevent and mitigate risks from cyanotoxins in drinking water including: The “Cyanotoxin
Management Plan Template and Example Plans” to assist public water systems in developing
their own cyanotoxin management plan based on the recommendations document; the “Water
Treatment Optimization for Cyanotoxins document” to assist public water systems in optimizing
their treatment to prevent cyanotoxins from contaminated finished drinking water; the Drinking
Water Cyanotoxin Risk Communication Toolbox to help public water systems communicate the
risks to public health from cyanotoxins; and a video summarizing all of the of tools.

Additionally, EPA recently conducted the Six-Year Review of drinking water contaminants to
determine which are candidates for revision to ensure public health protection. As a result of that
review, among other results, the Surface Water Treatment Rule (SWTR) and Stage 1 and Stage 2
Disinfectants and Disinfection Byproducts Rules (DBP rules) were determined to be candidates
for revision.

Under this task order the contractor shall support EPA in continuing progress toward the goals
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outlined in the algal toxin strategic plan by supporting the scientific understanding of the blooms
and their toxins and supporting PWSs, states, and tribes manage the risks from harmful algal
blooms and cyanotoxins to drinking water. Additionally, the contractor shall support EPA in
summarizing data and information to help support the upcoming Regulatory Determination cycle
and execute HAB-related webinars and workshops. In addition, the contractor shall support EPA
in continuing to make progress on gathering more information and performing data analysis on
approaches to enhance public health protection through holistic drinking water policy
opportunities, including aspects such as source water protection and source to tap approaches.

I1. TASKS

The tasks below provide the contractor with a description of the expected deliverables and time
frames.

Task 1. Monthly progress reports — Base period and Option year 1

In accordance with contract Attachment 3 — Reports of Work, the Contractor shall provide
electronic copies of the monthly progress and financial reports to the Contracting Officer, EPA
Contract Level COR (CLCOR) (previously titled Project Officer (PO)) and TOCOR. Each
progress report shall describe the technical work and expenditures for the same time period as
the corresponding invoice. The reports shall list by task the amount of work completed and
include a table of hours by personnel for each task. The reports also shall identify any problems
or difficulties, lessons learned, Quality Assurance (QA)/Quality Control (QC) activities, and next
steps.

The Contractor shall immediately notify the EPA TOCOR by telephone of any problems that
may impede performance, impact QA-related activities, and any corrective actions needed to
solve the problems. The Contractor shall also include this in the Monthly Technical and Cost
Progress Reports.

Deliverables and schedule under Task 1

Task Deliverable Due
Progress and financial reports Monthly
1 Calls with EPA B1-\.)veeklyf mcludmg weekl}{ cglls
during periods of intense activity

Task 2. Quality assurance/quality control — Base period and option year 1

Quality assurance (QA) and quality control (QC) are important components of EPA’s work to
assure that minimum quality standards for the use intended are attained. This TO involves the
use of existing data and requires the Contractor to update the Project Quality Assurance Project
Plan (PQAPP), prepared for this contract (68HERC21D0006), with a Supplemental Quality
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Assurance Project Plan (SQAPP), that addresses data sources and methods for using the data that
are specific to this TO. The Contractor shall follow all procedures and requirements set forth for
the SQAPP update to the PQAPP, as specified below. The Contractor shall include a version
(revision) history page that summarizes changes made. The Contractor shall also provide EPA
with copies of any modified SOPs or checklists. The Contractor shall update the above
mentioned PQAPP for secondary (existing) data handling and analysis. No collection of field
samples will be collected under this TO. QAPPs are required under the Agency’s Quality
Assurance Policy CIO-2105, formerly EPA Order 5360.1 A2 (May 2000), and implementing
guidance CI0-2105-P-01-0 (May 2000). All projects that involve the generation, collection,
analysis, and use of environmental data must have an approved QAPP in place prior to the
commencement of work.

e Under no circumstances shall work that involves the generation, collection,
evaluation, analysis, or use of environmental data be performed until the
Contractor receives written notification from the EPA TOCOR that EPA has
approved the Contractor’s updated PQAPP.

¢ Any non-sampling/non-analytical work that involves the generation, collection,
evaluation, analysis, or use of environmental data that is initiated prior to EPA approval
of the Contractor’s updated PQAPP must be performed in accordance with the approved
SPQAPP. EPA may request the Contractor to furnish written documentation from the
Contractor showing that the Contractor has complied with this requirement.

The Contractor shall update the above mentioned PQAPP so that it addresses systematic
planning for this TO. The contractor shall use the active voice. The SQAPP shall provide enough
detail to clearly describe objectives of the project supported by the TO; the type of data to be
collected, generated, or used under this TO to support the project objectives; the quality
objectives needed to ensure that these will support the project objectives; and the quality
assurance and quality control activities to be performed to ensure that any results obtained are
documented and are of the type, quality, transparency, and reproducibility needed. In addition,
the Contractor shall be required to address the quality of any data provided by EPA, at the start
of the TO.

The SQAPP must be consistent with the document, EPA Requirements for Quality Assurance
Project Plans: EPA QA/R-5 (https://www.epa.gov/quality/epa-gar-5-epa-requirements-quality-
assurance-project-plans). The SQAPP shall include any SOPs or checklists. The Contractor shall
comply with all QA/QC requirements set forth in the contract-level PQAPP.

The PQAPP shall also be consistent with A Summary of General Assessment Factors for
Evaluating the Quality of Scientific and Technical Information and Addendum to: A Summary of
General Assessment Factors for Evaluating the Quality of Scientific and Technical Information
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(https://www.epa.gov/risk/summary-general-assessment-factors-evaluating-quality-scientific-
and-technical-information).

In addition, the Contractor shall include a separate and identifiable discussion in all reports
(deliverables) about the quality of the data, and summarize the QA/QC activities that were or
will be used to ensure and confirm the usability of the data for the project, identify any
deviations from QA protocols (e.g., from the PQAPP), problems encountered and corrective
actions taken, and any limitations on the usability of the data for the purposes intended.

The Contractor shall also comply with the following procedural requirements related to

compliance with the PQAPP:

e The Contractor shall submit all drafts and final updated SPQAPP in Microsoft Word format,
and in tracked changes as appropriate. The Contractor may also submit these documents in
PDF format.

e The Contractor shall notify the EPA TOCOR if it determines that additional changes to the
PQAPP are warranted (e.g., due to organizational changes, revised technical approaches, or
other unforeseen circumstances).

e If, during the Period of Performance of this TO, the EPA TOCOR provides technical
direction that revisions to the PQAPP are necessary, the Contractor shall follow all
procedures and requirements set forth for development of the original PQAPP, as specified
above. The Contractor shall include a version (revision) history page that summarizes
changes made. The Contractor shall also provide EPA with copies of any modified SOPs or
checklists.

e All QA documentation prepared under this TO, shall be considered non-proprietary, and shall
be made available to the public upon request.

The Contractor shall submit an email that proposes a standardized naming convention and
version control for all deliverables associated with the TO. This system will ensure that
deliverables are clearly named and dated and that the sequence of versions of a document is
clear. The EPA TOCOR will review the email and then provide the Contractor with written
notification of approval or edits that need to be made. After receiving notification of approval,
the contractor shall use this standardized convention for all deliverables associated with the Task
Order.

Deliverables and schedule under Task 2
Task Deliverable Due
2 SQAPP Within one month of TO award
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To be included in monthly progress
reports (Task 1)

QA/QC reporting

Task 3. Data compilation, management and analysis — Base period

The contractor shall support EPA in compiling, managing and analyzing secondary data
associated with cyanotoxins, harmful algal blooms, and their drivers and indicators in drinking
water and source waters. Possible data sources include the Unregulated Contaminant Monitoring
Rule (UCMR) dataset, state and local datasets and satellite imagery. Additionally, the contractor
shall evaluate the impacts of source water quality on finished water quality for select
contaminants. The contractor shall execute the following tasks:

e 3a. Execute data analysis on cyanotoxin occurrence in state, local and federal datasets.
Explore the linkages between source water quality and finished water quality for
parameters such as total organic carbon, nutrients, algal biomass, cyanotoxins,
microbial contaminants and disinfection by-products from a variety of specified federal,
state and local databases.

e 3b. Research existing methodologies for determining surface source waters that are
vulnerable to excess HABs, nutrients and TOC loadings and/or increased risk for SWTR
and/or DBP rule violations. Compile data and thresholds used, this can include satellite-
derived data, land use data and water quality data. Develop a draft screening method
for select PWSs’ source waters, run the vulnerability screen, report on results and
modify based on input from the TOCOR.

Deliverables: Draft and final versions of analysis files, graphs, maps. Draft and final report
summarizing data analysis.

Task Deliverable Due
Draft data analysis files Within five months of TO award or as
3a directed by written technical direction
by the TOCOR.
Final data analysis files Within 1 month after comments are
32 provided by TOCOR on draft files or
as directed by written technical
direction by the TOCOR.
Research on source water Within eight months of TO award or
3b vulnerability screens/approaches as directed by written technical
direction by the TOCOR.
3b Draft vulnerability screening Within two months of receipt of
method and examples research, or as directed by written
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| | | technical direction by the TOCOR.

Task 4. Drinking water, source water protection and watershed management policy and
implementation research — Base period and option year 1

The contractor shall support EPA in policy and implementation research including synthesis of
existing local, state and federal policies and approaches to such topics as watershed protection
and improvement approaches, source water protection, risk assessment, risk mitigation and
drinking water policy related to such topics as nonpoint source pollution, harmful algal blooms,
cyanotoxins, microbial contaminants and disinfection by-products and related rules (e.g. Stage 1
and Stage 2 Disinfectants and Disinfection Byproducts Rules, Surface Water Treatment Rule,
Safe Drinking Water Act and Clean Water Act).

e 4a. Synthesis of local, state and international policy approaches for managing
cyanobacteria and cyanotoxins in drinking water — including the following: both
regulatory and non-regulatory approaches; prevention (source to tap/source water
protection) approaches; mitigation and emergency response approaches.

e 4b. Literature review of effective monitoring, analytical methods and treatment
approaches for saxitoxin and anatoxin-a in drinking water.

e 4c. Research on existing approaches and considerations for managing cyanotoxins and
microbial contaminants in source and finished drinking water and disinfection by-product
precursors in source water and disinfection by products in finished water, including risk
assessment frameworks and Clean Water Act considerations and source-to-tap
frameworks.

Deliverables: The contractor shall provide necessary documents summarizing and synthesizing
related considerations mentioned above that may include such things as literature reviews, policy
summary and synthesis papers as well as reviewing and formatting existing related documents
and completing draft(s) and final versions of documents.

Task Deliverable Due

Draft cyanotoxins in drinking Within three months of TO award or
water management literature as directed by written technical

4a review direction by the TOCOR
Final cyanotoxins in drinking Within 1 month after comments are
water management literature provided by TO on draft literature
review review or as directed by written

technical direction by the TOCOR.

4b Draft saxitoxin and anatoxin-a As directed by written technical

literature review direction by the TOCOR.
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Final saxitoxin and anatoxin-a As directed by written technical
literature review direction by the TOCOR.

4c Draft policy and implementation As directed by written technical
literature review direction by the TOCOR

Ac Final policy and implementation As directed by written technical
literature review direction by the TOCOR.

Task 5 - Synthesis and development of stakeholder materials and emergency response
materials — Base period and option year 1

The contractor shall support EPA in the development of harmful algal bloom and cyanotoxin
support documents and activities as necessary to meet the needs of the drinking water
stakeholder community. Such documents could include new materials to help in responding to
harmful algal blooms during emergencies or compiling existing documentation in a new format.
Additionally, the contractor shall conduct background research on how harmful algal
blooms/cyanotoxins are incorporated into state and local emergency and risk management plans.

e 5a. Synthesis existing state and local information on how harmful algal blooms in
drinking water are incorporated into state/local action plans, risk management plans and
emergency response plans.

e 5b. Develop cyanotoxins in drinking water emergency response materials for stakeholder
community.

e 5c. Develop cyanotoxins in drinking water materials to help stakeholders in managing the
risks of cyanotoxins.

Deliverables: The contractor shall provide necessary documents summarizing and synthesizing
related information mentioned above that may include such things as literature reviews, policy
summary and synthesis papers, emergency response documents as well as reviewing and

formatting existing related documents and completing draft(s) and final versions of documents.

Task | Deliverables Due

Sa Draft cyanotoxins in drinking water Within three months of TO award or as
emergency/risk management literature | directed by written technical direction by the
review TOCOR
Final cyanotoxins in drinking water Within 1 month after comments are provided
emergency/risk management literature | by TO on draft literature review or as directed
review by written technical direction by the TOCOR.
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5b Draft cyanotoxins in drinking water As directed by written technical direction by
emergency response materials the TOCOR.
Final cyanotoxins in drinking water As directed by written technical direction by
emergency response materials the TOCOR.

5c Draft cyanotoxins in drinking water As directed by written technical direction by
materials the TOCOR.

5¢c Final cyanotoxins in drinking water As directed by written technical direction by
materials the TOCOR.

Task 6 — Regulatory Determination Materials — Base period

The contractor shall support EPA in compiling, managing and summarizing cyanotoxin-related
materials on occurrence, health data and opportunities for public health protection for inclusion
in support documents and background materials for the next cycle of the Regulatory
Determination process.

Deliverables: Research outputs, draft support document and supplemental information, final
support document.

Task Deliverable Due

Research on occurrence, health Within four months of TO award or as

6a data and opportunities for public directed by written technical direction
health protection. by the TOCOR
Draft support document including | Within six months of finishing the

6b research and other items as research, or as directed by written
directed by TOCOR. technical direction by the TOCOR.
Final support document and Within 11 months of TO award, or as

6¢ related materials for cyanotoxins directed by written technical direction
in Reg Det by the TOCOR.

Task 7 — Webinar and Workshop Support — Base period and option year 1

The contractor shall support EPA in planning and executing up to three webinars and/or in
person workshops focused on preparing for, managing and responding to HAB risks in drinking
water and source waters. Audience for these webinars include state, tribal, academic and federal
government institutions as well and public water systems and local governments. The contractor
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shall provide support in planning, developing agendas, confirming and coordinating with
speakers on logistics and providing support during and after the meetings and webinars.
Webinars will be the likely format, however, travel may be possible depending on the public
health risks of travel, during Option period 1. For the purposes of this Task, assume travel to a
location in the southern United States, such as Atlanta, Georgia.

Deliverables: Webinar/workshop planning and logistics and agenda development, draft summary
documents from the meeting, final meeting materials, summary notes from the meetings.

Task Deliverable Due

Provide logistical support for up to | As directed by written technical
2 webinars/workshops (dates to be | direction by the TOCOR
determined), including such
activities as setting up registration
pages, inviting speakers, sending
7Ta email invitations, developing
agendas and meeting support
materials, providing online and in
person meeting support and
facilitating discussion (as needed).

Draft summary documents and Within two weeks of each
7b notes from the meetings, as webinar/workshop.
directed by TOCOR.
Final post meeting materials, Within two weeks of receipt of
Tc including materials to be posted comment on draft materials from
online. TOCOR.

General Requirements of the Task Order and Schedule

The Contract level COR or an authorized individual is permitted to provide technical direction.
Technical direction must be within the statement of work of the contract and includes: (1)
Direction to the contractor which assists the contractor in accomplishing the PWS, (2) Comments
on and approval of reports or other deliverables. Technical direction will be issued in writing or
confirmed in writing within five (5) calendar days after verbal issuance. One copy of the
technical direction memorandum will be forwarded to the Contracting Officer and the Contract
Level Contracting Officer Representative.

Work conducted under this Task Order shall not duplicate work conducted under any other Task
Order or Work Assignment under any other contract. As required, the EPA TOCOR will provide
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technical direction in accordance with Clause H-20 of the contract, EPAAR 1552.237-71
TECHNICAL DIRECTION (AUG 2009) and the Contract Level Performance Work Statement
(PWS).

Confidential Business Information (CBI): For this Task Order, the contractor shall not be
accessing any Confidential Business Information (CBI).

Budget Reporting: The contractor, under this task order, shall be required to report to the
TOCOR when 85 percent of the total task order funding amount has been depleted.

Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA
employees, the contractor personnel shall be clearly identified as independent contractors of EPA
when participating in events with outside parties and prior to the start of any meeting. The
contractor personnel are prohibited from acting as the Agency’s official representative. When
speaking with the public, the contractor shall refer all interpretations of policy to the TOCOR.

Limitation of Contractor Activities: The contractor shall submit drafts of all deliverables to the
TOCOR for review prior to submission of the final product. These drafts will clearly specify the
methods, procedures, considerations, assumptions, relevant citations, data sources and data that
support any conclusions and recommendations. The contractor shall incorporate all TOCOR
comments into all final deliverables, unless otherwise agreed upon by the TOCOR. The
contractor shall adhere to all applicable EPA management control procedures as implemented by
the EPA Contracting Officer (CO), Project Officer (PO), and TOCOR.

Quick Response: Under this Performance Work Statement (PWS), the contractor shall be
required to provide ad hoc information for use by EPA for quick responses and analyses of
options, issues, and policy decisions. Quick responses are those which require completion in one
to five working days.

Conference/meeting guidelines and limitations. The contractor shall immediately notify the EPA
Contracting Officer, CL COR and TOCOR of any anticipated event involving support for a
meeting, conference, workshop, symposium, retreat, seminar or training that may potentially
incur $20,000 or more in cost during performance. Conference expenses are all direct and
indirect costs paid by the government and include any associated authorized travel and per diem
expenses, room charges for official business, audiovisual use, light refreshments, registration
fees, ground transportation and other expenses as defined by the Federal Travel Regulations. All
outlays for conference preparation should be included, but the federal employee time for
conference preparation should not be included. After notifying EPA of the potential to reach this
threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the
Contracting Officer.
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Travel: Travel may be required under this Performance Work Statement (PWS). For work
planning purposes, the contractor should assume 1 two day trip to Atlanta, Georgia, during the
period of performance to support HAB workshop planning and execution. The contractor’s travel
shall be in accordance with EPA travel requirements and authorized in advance by the EPA
Contract-level Contracting Officer’s Representative.

Deliverable Formatting: All memos, draft comments, summaries and responses, and chapters are
to be provided in electronic form using Word and/or Excel/Access, ArcView, or, in special cases
another software program agreed to by the TOCOR. Memos are to be written in a manner which
will make them easy to conform into draft chapters for the Final Report. For deliverables that are
in Word or pdf versions of Word documents, that are intended to be shared with management or
the public, the contractor shall use decimal align in all tables containing columns of numbers of
varying digits, whether decimal places are reported or not. All final materials, e.g., memos,
chapters, etc. are to be prepared only after receiving written technical direction from the TOCOR
and formatted to be compliant with Section 508 Amendment to the Rehabilitation Act of 1973.

III. SCHEDULE OF DELIVERABLES

All deliverables shall be in accordance with the contract level PWS, Section F, and the above-
listed deliverable due dates.

IV. PERFORMANCE STANRDARDS AND MEASURES
The following standards will be used to measure performance.

1. Quality of Products: All tasks are to be of superior quality. The quality of outputs will be
measured against similar analyses and work already performed by EPA.

2. Schedule: All tasks are to be completed on, or ahead of schedule as measured against
the acceptance criteria.

3. Ingenuity and Resourcefulness: New issues are addressed using innovative analyses.
Ingenuity and resourcefulness will be measured by the ability to use innovative analyses
to address new issues not previously identified.

4. Quality assurance: Adhere to both Contract level QAPP and PQAPP.

V. CONTRACTOR IDENTIFICATION
Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor

personnel are prohibited from acting as the Agency’s official representative. The contractor shall
refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
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CO, CL-COR and/or TOCOR.

VI. STATUS NOTIFICATION

The contractor shall notify the EPA PO and program office contact when 75% of the funds
provided have been expended or when funding for less than 6 weeks work remains. The

Contractor shall also notify the TOCOR when 75% of the funds have been used on any single
case assignment. Notifications shall be in writing and cc to the Project Officer.
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SECTION B - Supplies or Services/Prices

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $25,000 of the total
price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:



68HERC23F0059
RECAPITULATION OF FUNDING TO DATE

CONTRACT NO. 68HERC21D0006
TASK ORDER NO. 68HERC23F0059
Base Period of Performance — March 1, 2023 through February 29, 2024

Option Period 1 Period of Performance — March 1, 2024 through February 28, 2025

FUNDING ACTION FUNDING
Total Line 0001 Amount $69,762.00
Initial Funding $25,000.00
Balance Unfunded $44,762.00

SECTION F - Deliveries or Performance
F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The base period of performance of this Task Order period shall be from 03/01/2023 through 02/29/2024
inclusive of all required reports.

The period of performance of Option Period 1, if exercised, shall be from 03/01/2024 through 02/28/2025 inclusive
of all required reports.

SECTION G - Contract Administration Data
G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Katherine Foreman, 202-564-3403, email: foreman.katherine@epa.gov (TOCOR)

Ashley Greene, 202-566-1738, email: greene.ashley@epa.gov (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:
Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov (Contracting Officer)

John Krauss, 513-487-2148, krauss.john@epa.gov (Contract Specialist)
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2) De-obligate $25,000.00 in Time-and-Materials funding from Line Item 0001, leaving this
Task Order with a $0.00 funding balance. See the attached Funding Recap sheet.
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Keith Pfeffer

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
'j, L A B ELECTROMIC
{ .»f_p SIEMNATURE 03/07/2023
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET| ;011021 D0006/68HERC23F0059/P00001 2 2
NAME OF OFFEROR OR CONTRACTOR
Cadmus Group LLC, The
ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Note: This Termination and resulting
de-obligation of funds is issued unilaterally as
a result of an e-mail negotiated agreement
between the Government and the Contractor dated
February 9, 2023.

LIST OF CHANGES:

Obligated Amount for this Modification:
-$25,000.00

New Total Obligated Amount for this Award: $0.00
Incremental Funded Amount changed: from
$25,000.00 to $0.00

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this Modification:
-$25,000.00

Incremental Funded Amount changed from $25,000.00
to $0.00

CHANGES FOR ACCOUNTING CODE:
23-24-B-40DQ3-000B53-2505-2340SRE004-001
Amount changed from $25,000.00 to $0.00

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 03/01/2023 to 02/28/2025

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



68HERC23F0059
SECTION B - Supplies or Services/Prices

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $0.00 of the total
price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:



68HERC23F0059
RECAPITULATION OF FUNDING TO DATE

CONTRACT NO. 6S8HERC21D0006
TASK ORDER NO. 6SHERC23F0059
Base Period of Performance — March 1, 2023 through February 29, 2024

Option Period 1 Period of Performance — March 1, 2024 through February 28, 2025

FUNDING ACTION FUNDING
Total Line 0001 Amount $69,762.00
Initial Funding $25,000.00
De-obligation -$25,000.00
(P00001)
Balance Unfunded $69,762.00

SECTION F - Deliveries or Performance
F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The base period of performance of this Task Order period shall be from 03/01/2023 through 02/29/2024
inclusive of all required reports.

The period of performance of Option Period 1, if exercised, shall be from 03/01/2024 through 02/28/2025 inclusive
of all required reports.

SECTION G - Contract Administration Data
G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Katherine Foreman, 202-564-3403, email: foreman.katherine@epa.gov (TOCOR)

Ashley Greene, 202-566-1738, email: greene.ashley@epa.gov (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:
Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov (Contracting Officer)

John Krauss, 513-487-2148, krauss.john@epa.gov (Contract Specialist)



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 | 2
1. DATE OF ORDER 2. CONTRACT NO. gfan ) 6. SHIP TO:
6SHERC21D0006
12/01/2022 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
68HERC23F0063 PR-OW-23-00107 CAD
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
CAD US Environmental Protection Agency
US Environmental Protection Agency 26 West Martin Luther King Drive
26 West Martin Luther King Drive Mail Code: WI136
Mail Code: W136
Cincinnati OH 45268-0001 c.CITY ) d. STATE | e.ZIP CODE
Cincinnati OH 45268-0001
7.70: JOEL DEMASI f. SHIP VIA

a. NAME OF CONTRACTOR
Cadmus Group LLC, The

8. TYPE OF ORDER

b. COMPANY NAME

D a. PURCHASE b. DELIVERY

c. STREET ADDRESS
100 5TH AVENUE

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is
issued subject to the terms and
conditions of the above-numbered

Please furnish the following on the terms
and conditions specified on both sides of

SUITE 100
d. CITY e. STATE | f. ZIP CODE
WALTHAM MA 024518727

this order and on the attached sheet, if
anv. includina deliverv as indicated.

contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
Standards & Risk Management Div.

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D c. DISADVANTAGED

D f. SERVICE-DISABLED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
VETERAN-OWNED

ELIGIBLE UNDER THE WOSB PROGRAM

[ ]d. WOMEN-OWNED

[ ] h.EDWOSB

12. F.0.B. POINT
l:l e. HUBZone

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE éDate)
a. INSPECTION b. ACCEPTANCE 11/30/202
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) (d) (e ) (9)
UET: WSEZMESNNBAS
TOCOR: Robert Barles Max Expire Date:
11/30/2023 InvoiceApprover: Robert Barles
Alt Invoice App: John Towe
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)
TOTAL
(Cont.
pages)
21. MAIL INVOICE TO:
a. NAME $0.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) RTP-Finance Center (AA216-01) 170
. GRAND
109 TW Alexander Drive TOTAL
www2 .epa.gov/financial/contracts
c. CITY d. STATE e. ZIP CODE $624,761.00
Durham NC 27711
22. UNITED STATES OF 12/01/2022 23. NAME (Typed)
AMERICABY (Signature) - . Keith Pfeffer
i ﬂ;_r;f Eliaame | TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(f)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
12/01/2022 |68HERC21D0006

ORDER NO.
68HERC23F0063

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(©

UNIT

(d)

UNIT
PRICE

AMOUNT

(f)

QUANTITY
ACCEPTED
(9)

0001

Admin Office:
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136
Cincinnati OH 45268-0001
Period of Performance: 12/01/2022 to
11/30/2023

Continued Support for the Drinking Water
Infrastructure Needs Survey and Assessment

TIME-AND-MATERIALS TASK ORDER FOR SEVERABLE
SERVICES

Accounting Info:
22-E3-40EBA-000B81-2505-2340DWE004-001
BFY: 22 Fund: E3 Budget Org: 40EBA
Program (PRC): 000B81 Budget (BOC) :
2505 DCN - Line ID: 2340DWE004-001
Funding Flag: Complete

Funded: $200,000.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4/2006)
Prescribed by GSA FAR (48 CFR) 53.213(f)



I1.

I11.

Performance Work Statement
Title: Support for the Drinking Water Infrastructure Needs Survey

Contract No.: 68HERC21D0006
Task Order: 68HERC23F0063

Contractor: The Cadmus Group

Estimated Period of Performance:
Task Order Award through 12 Months
Key EPA Personnel:

Task Order Contracting Officer’s Representative (TOCOR):

Name: Robert Barles

Office: OW/OGWDW
Drinking Water Protection Division

Address: US EPA, 1200 Pennsylvania Ave, NW (4606M)
Washington, DC 20460

Location: 2213F

Telephone #: 202-564-3814

Email: barles.robert@epa.gov

Alternate Task Order Contracting Officer’s Representative and Technical Expert
(ALT-TOCOR):

Name: John Towe

Office: OW/OGWDW
Drinking Water Protection Division

Address: US EPA, 1200 Pennsylvania Ave, NW (4606M)
Washington, DC 20460

Location: 2145C

Telephone #: 202-564-2298

Email: towe.john@epa.gov

V. BACKGROUND AND PURPOSE

A critical element of the National Drinking Water Program is the oversight of the Drinking
Water State Revolving Fund (DWSRF) authorized by Congress to help capitalize state revolving

1



fund programs that provide loans and grants to the Nation’s drinking water systems to assist
them in addressing their infrastructure investment needs. A key activity conducted by the Office
of Ground Water and Drinking Water (OGWDW) in support of the DWSRF program is the
conduct of a large survey to determine the infrastructure investment needs of the Nation’s
drinking water systems. The quadrennial DWINSA not only results in a report to the U.S.
Congress on the needs for infrastructure investment in the drinking water industry but also
provides the basis for the allotment of the annual DWSRF grants to the States based on their
relative investment needs.

The purpose of this Task Order is to continue the support to the Drinking Water Infrastructure
Needs Survey and Assessment (DWINSA or “Survey”) beyond that provided under the previous
TO 68HERC22F0234. The focus of support is on three major areas over the performance
period: (a) completing 2021 DWINSA effort; (b) improvement to the DWINSA process for the
next major Survey effort including conducting smaller surveying and assessment efforts for
interim reports on infrastructure investment needs and testing new methodologies.

As noted, previous support for the DWINSA effort has been provided under TO
68HERC22F0234. Any analysis, technical support, or deliverables provided under this new
Task Order shall not be duplicative of previously performed tasks.

VI. TASKS

The Contractor shall provide technical support (and adhere to the quality assurance/quality
control requirements listed herein) to complete the 2021 DWINSA effort including finalizing
reviews of submitted data, undertaking associated data collation and analysis; and providing a
series of written reports of findings, cumulating in a Report to Congress (RtC).

Under this Task Order, the contractor shall also provide support, after the 2021 Survey’s RtC has
been published, to help improve the general DWINSA process to prepare for the next surveying
effort with a particular focus on improvements to infrastructure cost models and to the Survey’s
data management processes including data entry at the water system and state levels. The
support shall include interim field surveying efforts to develop and test new methodologies and
provide additional foundational data in support of the next DWINSA effort.

The tasks below provide the contractor with a description of the expected deliverables and time
frames required to meet these three purposes of this task order.

Task 1. Monthly progress reports
In accordance with contract Attachment 3 — Reports of Work, the Contractor shall provide
electronic copies of the monthly progress and financial reports to the Contracting Officer, EPA



Contract Level COR (CLCOR) (previously titled Project Officer (PO)) and TOCOR. Each
progress report shall describe the technical work and expenditures for the same time period as
the corresponding invoice. The reports shall list by task the amount of work completed and
include a table of hours by personnel for each task. The reports also shall identify any problems
or difficulties, lessons learned, Quality Assurance (QA)/Quality Control (QC) activities, and next
steps.

The Contractor shall immediately notify the EPA TOCOR by telephone of any problems that
may impede performance, impact QA-related activities, and any corrective actions needed to
solve the problems. The Contractor shall also include this in the Monthly Technical and Cost
Progress Reports.

Deliverables and schedule under Task 1

Task Deliverable Due
Progress and financial reports Monthly
1 Calls with EPA Bl-yveekly? 1nc1ud}ng Weekly. cglls
during periods of intense activity

For the purposes of the cost estimate, the TOCOR estimates that task 1 will require
approximately 170 hours of the total technical LOE.

Task 2. Quality assurance/quality control

Quality assurance (QA) and quality control (QC) are important components of EPA’s work to
assure that minimum quality standards for the use intended are attained. This TO involves the
development and use of data and requires the Contractor to update the Quality Assurance Project
Plan (QAPP), prepared for this contract with a Supplemental Quality Assurance Project Plan
(SQAPP), that addresses the data sources and methods for developing and using the data that are
specific to this TO.

To ensure consistency in methods across all field surveying and data management of the last
three years of DWINSA efforts, the Contractor shall use the SQAPP developed under the
previous contract EP-C-15-022, work assignment #5-39 and #6-39, and adopted and approved as
the SQAPP for the task order (TO# 68HERC22F0234) previous to this one. The previous
Cadmus contract SQAPP for DWINSA had been approved as being consistent with all Agency’s
quality assurance (QA) requirements.

The task specific QA requirements of the SQAPP shall be addressed under this new task order in
the monthly progress reports as specified under Task 1. The Contractor shall follow all
procedures and requirements set forth by the SQAPP update to the QAPP, as specified below.
The Contractor shall include a version (revision) history page that summarizes changes made.
The Contractor also shall provide EPA with copies of any modified SOPs or checklists. QAPPs
are required under the Agency’s Quality Assurance Policy CIO-2105, formerly EPA Order
5360.1 A2 (May 2000), and implementing guidance CIO-2105-P-01-0 (May 2000). All projects
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that involve the generation, collection, analysis, and use of environmental data must have an
approved QAPP in place prior to the commencement of work.

The approved SQAPP shall remain consistent with the document, EPA Requirements for Quality
Assurance Project Plans: EPA QA/R-5 (https://www.epa.gov/quality/epa-gar-5-epa-
requirements-quality-assurance-project-plans). The SQAPP shall include any new or changed
SOPs or checklists. The Contractor shall comply with all QA/QC requirements set forth in the
contract-level QAPP.

The SQAPP shall also remain consistent with A Summary of General Assessment Factors for
Evaluating the Quality of Scientific and Technical Information and Addendum to: 4 Summary of
General Assessment Factors for Evaluating the Quality of Scientific and Technical Information
(https://www.epa.gov/risk/summary-general-assessment-factors-evaluating-quality-scientific-
and-technical-information).

In addition, the Contractor shall include a separate and identifiable discussion in all reports
(deliverables) about the quality of the data, and summarize the QA/QC activities that were or
will be used to ensure and confirm the usability of the data for the project, identify any
deviations from QA protocols (e.g., from the SQAPP), problems encountered and corrective
actions taken, and any limitations on the usability of the data for the purposes intended.

The Contractor also shall comply with the following procedural requirements related to
compliance with the SQAPP:

e The Contractor shall submit all drafts and final updated SPQAPP in Microsoft Word format,
and in tracked changes as appropriate. The Contractor may also submit these documents in
PDF format.

e The Contractor shall notify the EPA TOCOR if it determines that additional changes to the
SQAPP are warranted (e.g., due to organizational changes, revised technical approaches, or
other unforeseen circumstances).

o If, during the Period of Performance of this TO, the EPA TOCOR provides technical
direction that revisions to the SQAPP are necessary, the Contractor shall follow all
procedures and requirements set forth for development of the original SQAPP, as specified
above. The Contractor shall include a version (revision) history page that summarizes
changes made. The Contractor also shall provide EPA with copies of any modified SOPs or
checklists.

e All QA documentation prepared under this TO, shall be considered non-proprietary, and shall
be made available to the public upon request.


https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://www.epa.gov/risk/summary-general-assessment-factors-evaluating-quality-scientific-and-technical-information
https://www.epa.gov/risk/summary-general-assessment-factors-evaluating-quality-scientific-and-technical-information

The Contractor shall submit an email that proposes a standardized naming convention and
version control for all deliverables associated with the TO. This system will ensure that
deliverables are clearly named and dated and that the sequence of versions of a document is
clear. The EPA TOCOR will review the email and then provide the Contractor with written
notification of approval or edits that need to be made. After receiving notification of approval,
the contractor shall use this standardized convention for all deliverables associated with the Task
Order.

Deliverables and schedule under Task 2

Task Deliverable Due
SQAPP Within two weeks of TO award
2 . To be included in monthly progress
QA/QC reporting reports (Task 1)

For the purposes of the cost estimate, the TOCOR estimates that task 2 will require
approximately 40 hours of the total technical LOE.

Task 3. Support to Complete the 2021 DWINSA Effort. The contractor shall continue support
for completing all reviews of Survey submission in accordance with DWINSA polices and
benchmarks established by the Survey’s ICR approved by the OMB. Data from accepted
infrastructure projects shall continue to be uploaded to the existing DWINSA data base, as
improved under the previous contract EP-C-15-022. Any identified necessary changes to the
architecture and procedures of the data base, including those planned for eventual upload to an
EPA website/serve for public access, shall be brought to the attention of the TOCOR for Agency
consideration and approval. All changes shall continue compliance with the Agency’s Federal
Information Technology Reform Act (FITARA) policies and efforts. The contractor shall
maintain a minimum level of IT expertise of the data base to provide any program/data user input
requested by EPA’s IT offices involved in the eventual transfer, hosting and maintenance of the
derived DWINSA data base for public access, particularly the Office of Water’s Information
Management Officers (IMOs) and the Office of Environmental Information (OEI).

The contractor shall continue the analysis initiated under the previous TO 68HERC22F0234 to
derive statistically valid conclusions regarding: the total 20-year projection of drinking water
infrastructure investment needs; lead service lines inventories; workforce status and needs; and
collected information related to SDWA provisions for American Iron and Steel (AIS). The
support will provide analysis on appropriate tiers of water systems by type and size at both the
state and national level of statistical aggregation for comparative purpose. The support will
conclude with a written technical report with summary data tables, graphs, explanatory footnotes
and endnotes, and description of Survey methodologies. The analysis will support providing
findings in a Report to Congress as well as derived DWSRF state/Regional allotment formulas.
With technical direction by the TOCOR, the contractor shall begin drafting the Report to
Congress (RtC). The contractor shall provide continuing support for responses to both EPA and
OMB reviews and inquiries.



The contractor shall provide an update either every week or every other week depending on the
intensity of current effort at the time and at TOCOR’s technical direction. These reports shall
primarily be done verbally by conference call, occasionally supplemented with short power point
presentations (2-12 slides) at the direction of the TOCOR.

For budgeting purposes, the contractor shall assume the same level of support provided for this
period of time with the previous 2015 DWINSA effort.

Deliverables and schedule under Task 3

Task Deliverable Due

Collated and upload data of accepted
project needs; service line inventories,
workforce responses. and AlS-related
data to support Task 3 objectives and
reports

)As directed by written technical
direction by the TOCOR

December, 2022 or as directed by

Finalize preliminary allotments TOCOR

Finalize all allotments and findings to be |[January, 2023 or as directed by

3 included in Report to Congress TOCOR
Report to Congress (RtC) Drafts January 2023 or as directed by
- For Agency Review TOCOR

February 2023 or as directed by

- For OMB Review TOCOR

March 2023 or as directed by

Report to Congress — Published Format TOCOR

Findings Presented in Interactive Format [March 2023 or as directed by
for Public TOCOR




For the purposes of the cost estimate, the TOCOR estimates that Task 3 will require
approximately 2500 hours of the total technical LOE.

Task 4. Support to Undertake Efforts for Improving the DWINSA Process and Findings.

After the completion of the 2021 DWINSA effort, the contractor shall prove support to Agency
efforts to improve the DWINSA methodologies, processes and foundational data to prepare for
the next Survey effort.

One particular focus shall be on improving the DWINSA’s cost models for use in the next
Survey’s data analysis. The contractor shall provide an assessment of the most critical
information needs and propose options for gaining such information, for example, by either
surveying infrastructure manufacturing, engineering design and construction firms or by small
focused surveys of key water systems.

A second focus will be on the design and implementation of new data management systems to
collect, collate, upload, manipulate, analyze, and report on DWINSA data and findings.
Particular attention shall be given to achieving the most effective and efficient entry of data by
sampled water systems and state/Region Survey Coordinators, including real-time artificial
intelligence (Al) filtering and feedback, with a goal of reducing 90% of historic errors and
cutting at least in half the historic time necessary for initial QA reviews.

A third focus shall be on improvements that can be made to the 2021 DWINSA data set, such as
the LSL-related findings, that would allow an update to the Report to Congress by February
2025.



Deliverables and schedule under Task 4

Task Deliverable Due

A written report and presentation on high-
impact cost model improvements and April 2023 or as directed by
recommendations on how, and likely TOCOR

cost, to obtain

A written report and presentation on high-
4 impact improvements to DWINSA’s data
management process and methodologies
and recommendations on how, and likely
cost to obtain

May 2023 or as directed by
TOCOR

A written report and presentation on high-
impact improvements to the 2021
DWINSA’s findings that could be made,
and recommendations on how, and likely
cost to obtain

June 2023 or as directed by
TOCOR

For the purposes of the cost estimate, the TOCOR estimates that task 3d will require
approximately 2040 hours of the total technical LOE.

General Requirements of the Task Order and Schedule

The TOCOR or an authorized individual is permitted to provide technical direction. Technical
direction must be within the statement of work of the contract and includes: (1) Direction to the
contractor which assists the contractor in accomplishing the PWS, (2) Comments on and
approval of reports or other deliverables. Technical direction will be issued in writing or
confirmed in writing within five (5) calendar days after verbal issuance. One copy of the
technical direction memorandum will be forwarded to the Contracting Officer and the Contract
Level Contracting Officer Representative.

Work conducted under this Task Order shall not duplicate work conducted under any other Task
Order or Work Assignment under any other contract. As required, the EPA TOCOR will provide
technical direction in accordance with Clause H-20 of the contract, EPAAR 1552.237-71
TECHNICAL DIRECTION (AUG 2009) and the Contract Level Performance Work Statement
(PWS).



Confidential Business Information (CBI): During the course of the task order, the contractor
shall be accessing and evaluating CBI. As such, the contractor shall adhere to EPA’s CBI policy
and procedures as described in the contract clauses (Clauses H.14-H18). The contractor must
maintain CBI security clearance to use CBI information. The contractor shall not disclose any
CBI to anyone other than EPA without prior written approval from the TOCOR. The contractor
shall, at all times, adhere to Confidential Business Information (CBI) procedures when handling
industry information. The contractor shall manage all reports, documents, and other materials
and all draft documents developed under this task order in accordance with the procedures set
forth in our “Office of Science and Technology Confidential Business Information Application
Security Plan” (August 2011) or its successor approved plans.

Budget Reporting: The contractor, under this task order, is required to report to the TOCOR
when 85 percent of the total task order funding amount has been depleted.

Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA
employees, the contractor personnel shall be clearly identified as independent contractors of EPA
when participating in events with outside parties and prior to the start of any meeting. The
contractor personnel are prohibited from acting as the Agency’s official representative. When
speaking with the public, the contractor shall refer all interpretations of policy to the TOCOR.

Limitation of Contractor Activities: The contractor shall submit drafts of all deliverables to the
TOCOR for review prior to submission of the final product. These drafts will clearly specify the
methods, procedures, considerations, assumptions, relevant citations, data sources and data that
support any conclusions and recommendations. The contractor shall incorporate all TOCOR
comments into all final deliverables, unless otherwise agreed upon by the TOCOR. The
contractor shall adhere to all applicable EPA management control procedures as implemented by
the EPA Contracting Officer (CO), Project Officer (PO), and TOCOR.

Quick Response: Under this Performance Work Statement (PWS), the contractor may be
required to provide information for use by EPA for quick responses and analyses of options,
issues, and policy decisions. Quick responses are those which require completion in one to five
working days.

Travel: Travel is not anticipated under this Performance Work Statement (PWS).

Deliverable Formatting: All memos, draft comments, summaries and responses, and chapters are
to be provided in electronic form using Word and/or Excel/Access, ArcView, or, in special cases
another software program agreed to by the TOCOR. Memos are to be written in a manner which
will make them easy to conform into draft chapters for the Final Report. For deliverables that are
in Word or pdf versions of Word documents, that are intended to be shared with management or
the public, the contractor shall use decimal align in all tables containing columns of numbers of
varying digits, whether decimal places are reported or not. All final materials, e.g., memos,




chapters, etc. are to be prepared only after receiving written technical direction from the TOCOR
and formatted to be compliant with Section 508 Amendment to the Rehabilitation Act of 1973.

VIIL.

DELIVERABLES

All deliverables shall be in accordance with the contract level PWS, Section F.

Task Deliverables Due
Progress and financial reports Monthly
1 Calls with EPA Bi-\'zveekly3 includ?ng weekly galls
during periods of intense activity
SQAPP Within two weeks of TO award
2 . To be included in monthly progress
QA/QC reporting reports (Task 1) Y
Continued weekly progress reports as done | Within two weeks of TO award or as
under previous Task Order directed by written technical direction
68HERC22F0234 by the TOCOR
Upload/collate all data submissions December, 2022
Finalize preliminary allotments December 2022 or as directed by
TOCOR
Finalize all allotments and findings to be January 2023 or as directed by
3 included in Report to Congress TOCOR
Report to Congress (RtC) Drafts January 2023 or as directed by
- For Agency Review TOCOR
Report to Congress (RtC) Drafts January 2023 or as directed by
- For Agency Review TOCOR
. February 2023 or as directed by
- For OMB Review TOCOR
. March 2023 or as directed by
Report to Congress — Published Format TOCOR
4 Report - cost model options & April 2023 or as directed by TOCOR
recommendations
Report - data management
process/methodologies options & May 2023 or as directed by TOCOR
recommendations
Report - 2021 DWINSA’s findings June 2023 or as directed by TOCOR
improvements options & recommendations

10



SECTION B - Supplies or Services/Prices
B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $200,000.00
of the total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at
which the total amount payable by the Government, including reimbursement in the event of termination of
those items for the Government's convenience, approximates the total amount currently allotted for those items
to the contract. The Contractor shall not continue work on those items beyond that point. Subject to the clause
entitled "Termination for Convenience of the Government," the Government will not be obligated, under any
circumstances, to reimburse the Contractor in excess of the amount payable by the Government in the event of
the termination of applicable contract line items for convenience including costs, profit, and estimated
termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor
will notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best
judgment, the work will reach the point at which the total amount payable by the Government, including any
cost for termination for convenience, will approximate 85 percent of the total amount currently allotted to the
contract for performance of the applicable items. The notification will state (1) the estimated date when that
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of the
applicable line items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this
clause, or to a substitute date as determined by the Government pursuant to paragraph (d) of this clause. If,
after such notification, additional funds are not allotted by the date identified in the Contractor's notification, or
by an agreed substitute date, the Contracting Officer will terminate any item(s) for which additional funds have
not been allotted, pursuant to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot
additional funds for continued performance of the contract line items identified in paragraph (a) of this clause
and will determine the estimated period of contract performance which will be covered by the funds. If
additional funds are allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall
not resume performance of the contract line items identified in paragraph (a) until the written notice is
received. The provisions of paragraphs (b) through (d) of this clause will apply in like manner to the additional
allotted funds and to the new estimated period of contract performance. The contract will be modified
accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the
contract line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line
items set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to
the contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:



RECAPITULATION OF FUNDING TO DATE - LINE ITEM 0001
CONTRACT NO. 6SHERC21D0006
TASK ORDER NO. 68HERC23F0063

Period of Performance — Dec 1, 2022 — November 30, 2023

FUNDING ACTION FUNDING

Total Line Item 0001

Amount: $ 624,761.00
Initial Incremental Funding: $ 200,000.00
Balance Unfunded $ 424,761.00

SECTION F - Deliveries or Performance
F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The period of performance of this Task Order period (Base Period) shall be from December 1, 2022 through
November 30, 2023, inclusive of all required reports.

SECTION G - Contract Administration Data
G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Robert Barles, 202-564-3333, barles.robert@epa.gov (TOCOR)

John Towe, 202-564-1946, towe.john@epa.gov (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:

Keith Pfeffer, 513-487-2034, pfeffer. keith@epa.gov (Contracting Officer)

John Krauss, 513-487-2148, krauss.john@epa.gov (Contract Specialist)



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

P00001 See Block 16C

6. ISSUED BY CODE CAD 7. ADMINISTERED BY (If other than Item 6) CODE |

CAD

US Environmental Protection Agency

26 West Martin Luther King Drive

Mail Code: W136

Cincinnati OH 45268-0001

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.

Cadmus Group LLC, The
Attn: JOEL DEMASTI 9B. DATED (SEE ITEM 11)

100 5TH AVENUE
SUITE 100
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
WALTHAM MA 024518727 68HERC21D0006
68HERC23F0063
10B. DATED (SEE ITEM 13)
CODE WSEZME 8NNBAS FACILITY CODE 12/01/2022
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Jis extended. [ ]is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor is not [Jis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
UET: WSEZMES8NNBAS

TOCOR: Brad Raszewski Max Expire Date: 11/30/2023 InvoiceApprover: Brad Raszewski Alt
Invoice App: John Towe

The purpose of this modification is to change the primary TOCOR and primary Invoice
Approving Official from Robert Barles to Bradley (Brad) Raszewski.

All other task order terms and conditions remain unchanged.

LIST OF CHANGES:
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Cadmus Group LLC, The
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Reason for Modification: Other Administrative
Action
Total Amount for this Modification: $0.00

Contracting Officer Representative changed
from Robert Barles

to Bradley Raszewski

Invoice Approving Official changed to : Brad
Raszewski

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 12/01/2022 to 11/30/2023

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

P00002 See Block 16C PR-OW-23-00369

6. ISSUED BY CODE CAD 7. ADMINISTERED BY (If other than Item 6) CODE |

CAD

US Environmental Protection Agency

26 West Martin Luther King Drive

Mail Code: W136

Cincinnati OH 45268-0001

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.

Cadmus Group LLC, The
Attn: JOEL DEMAST 9B. DATED (SEE ITEM 11)

100 5TH AVENUE
SUITE 100
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
WALTHAM MA 024518727 68HERC21D0006
68HERC23F0063
10B. DATED (SEE ITEM 13)
CODE  SEZMESNNBAS FACILITY CODE 12/01/2022
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended. [ ]is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $200,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor is not [Jis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
UET: WSEZMES8NNBAS

TOCOR: Brad Raszewski Max Expire Date: 11/30/2023 InvoiceApprover: Brad Raszewski Alt
Invoice App: John Towe

The purpose of this modification is to add incremental funding in the total
Time-and-Materials amount of $200,000.00 to Line Item 0001.

See attached Funding Recap Sheet.

LIST OF CHANGES:
Obligated Amount for this Modification: $200,000.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
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15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
'j, oy ELECTROMIC
{ .»f_p SIEMNATURE 02/14/2023
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243
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NAME OF OFFEROR OR CONTRACTOR
Cadmus Group LLC, The
ITEM NO. SUPPLIES/SERVICES QUANTITY |JUNIT UNIT PRICE AMOUNT
(A) (B) (C) |(D) (E) (F)

Incremental Funded Amount changed: from
$200,000.00 to $400,000.00

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification:
$200,000.00

Incremental Funded Amount changed from
$200,000.00 to $400,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
22-E3-40EBA-000B81-2505-2340DWE016-001
Beginning FiscalYear 22
Ending Fiscal Year

Fund (Appropriation) E3
Budget Organization 40EBA
Program (PRC) 000B81
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 2340DWE016-001
Quantity: 0

Amount: $200,000.00

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 12/01/2022 to 11/30/2023

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



SECTION B - Supplies or Services/Prices
B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $400,000.00
of the total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at
which the total amount payable by the Government, including reimbursement in the event of termination of
those items for the Government's convenience, approximates the total amount currently allotted for those items
to the contract. The Contractor shall not continue work on those items beyond that point. Subject to the clause
entitled "Termination for Convenience of the Government," the Government will not be obligated, under any
circumstances, to reimburse the Contractor in excess of the amount payable by the Government in the event of
the termination of applicable contract line items for convenience including costs, profit, and estimated
termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor
will notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best
judgment, the work will reach the point at which the total amount payable by the Government, including any
cost for termination for convenience, will approximate 85 percent of the total amount currently allotted to the
contract for performance of the applicable items. The notification will state (1) the estimated date when that
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of the
applicable line items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this
clause, or to a substitute date as determined by the Government pursuant to paragraph (d) of this clause. If,
after such notification, additional funds are not allotted by the date identified in the Contractor's notification, or
by an agreed substitute date, the Contracting Officer will terminate any item(s) for which additional funds have
not been allotted, pursuant to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot
additional funds for continued performance of the contract line items identified in paragraph (a) of this clause
and will determine the estimated period of contract performance which will be covered by the funds. If
additional funds are allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall
not resume performance of the contract line items identified in paragraph (a) until the written notice is
received. The provisions of paragraphs (b) through (d) of this clause will apply in like manner to the additional
allotted funds and to the new estimated period of contract performance. The contract will be modified
accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the
contract line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line
items set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to
the contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:



RECAPITULATION OF FUNDING TO DATE - LINE ITEM 0001
CONTRACT NO. 6SHERC21D0006
TASK ORDER NO. 6SHERC23F0063

Period of Performance — Dec 1, 2022 — November 30, 2023

FUNDING ACTION FUNDING
Total Line 0001 Amount $624,761.00
Initial Funding $200,000.00
Incremental Funding $200,000.00
(P00002)
Balance Unfunded $224,761.00

SECTION F - Deliveries or Performance

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The period of performance of this Task Order period (Base Period) shall be from December 1, 2022 through
November 30, 2023, inclusive of all required reports.

SECTION G - Contract Administration Data
G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Brad Raszewski, 202-564-8902, raszewski.bradleys@epa.gov (TOCOR)

John Towe, 202-564-1946, towe.john@epa.gov (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:

Keith Pfeffer, 513-487-2034, pfeffer keith@epa.gov (Contracting Officer)

John Krauss, 513-487-2148, krauss.john@epa.gov (Contract Specialist)
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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended. [ ]is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $200,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor is not [Jis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
UET: WSEZMES8NNBAS

TOCOR: Brad Raszewski Max Expire Date: 11/30/2023 InvoiceApprover: Brad Raszewski Alt
Invoice App: John Towe

The purpose of this modification is to add incremental funding in the total
Time-and-Materials amount of $200,000.00 to Line Item 0001.

See attached Funding Recap Sheet.

LIST OF CHANGES:

Obligated Amount for this Modification: $200,000.00
New Total Obligated Amount for this Award: $600,000.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification:
$200,000.00

Incremental Funded Amount changed from
$400,000.00 to $600,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
23-E3-40EBA-000B81-2505-2340DWE024-001
Beginning FiscalYear 23
Ending Fiscal Year

Fund (Appropriation) E3
Budget Organization 40EBA
Program (PRC) 000B81
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 2340DWE024-001
Quantity: 0

Amount: $200,000.00

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 12/01/2022 to 11/30/2023

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



SECTION B - Supplies or Services/Prices
B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $600,000.00
of the total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at
which the total amount payable by the Government, including reimbursement in the event of termination of
those items for the Government's convenience, approximates the total amount currently allotted for those items
to the contract. The Contractor shall not continue work on those items beyond that point. Subject to the clause
entitled "Termination for Convenience of the Government," the Government will not be obligated, under any
circumstances, to reimburse the Contractor in excess of the amount payable by the Government in the event of
the termination of applicable contract line items for convenience including costs, profit, and estimated
termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor
will notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best
judgment, the work will reach the point at which the total amount payable by the Government, including any
cost for termination for convenience, will approximate 85 percent of the total amount currently allotted to the
contract for performance of the applicable items. The notification will state (1) the estimated date when that
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of the
applicable line items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this
clause, or to a substitute date as determined by the Government pursuant to paragraph (d) of this clause. If,
after such notification, additional funds are not allotted by the date identified in the Contractor's notification, or
by an agreed substitute date, the Contracting Officer will terminate any item(s) for which additional funds have
not been allotted, pursuant to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot
additional funds for continued performance of the contract line items identified in paragraph (a) of this clause
and will determine the estimated period of contract performance which will be covered by the funds. If
additional funds are allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall
not resume performance of the contract line items identified in paragraph (a) until the written notice is
received. The provisions of paragraphs (b) through (d) of this clause will apply in like manner to the additional
allotted funds and to the new estimated period of contract performance. The contract will be modified
accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the
contract line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line
items set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to
the contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:



RECAPITULATION OF FUNDING TO DATE - LINE ITEM 0001
CONTRACT NO. 6SHERC21D0006
TASK ORDER NO. 6SHERC23F0063

Period of Performance — Dec 1, 2022 — November 30, 2023

FUNDING ACTION FUNDING
Total Line 0001 Amount $624,761.00
Initial Funding $200,000.00
Incremental Funding $200,000.00
(P00002)
Incremental Funding $200,000.00
(P00002)
Balance Unfunded $24,761.00

SECTION F - Deliveries or Performance
F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The period of performance of this Task Order period (Base Period) shall be from December 1, 2022 through
November 30, 2023, inclusive of all required reports.

SECTION G - Contract Administration Data

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Brad Raszewski, 202-564-8902, raszewski.bradleys@epa.gov (TOCOR)

John Towe, 202-564-1946, towe.john@epa.gov (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov (Contracting Officer)

John Krauss, 513-487-2148, krauss.john@epa.gov (Contract Specialist)
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Performance Work Statement
Contractor: Cadmus
Contract No.: 68HERC21D0006
Task Order: 68HERC23F0064

I. Title: Support for Consideration of MDBP-Related Regulatory Revisions II

II1. Estimated Period of Performance (POP):
March 1, 2023 — February 29, 2024
III. Key EPA Personnel:

Task Order Contracting Officer’s Representative and Technical Expert (TOCOR):

Name: Kenneth Rotert

Office: OW/OGWDW
Standards and Risk Management Division

Address: US EPA, 1200 Pennsylvania Ave, NW (4607M)
Washington, DC 20460

Location: 2227L

Telephone #: 202-564-5280

Email: rotert.kenneth@epa.gov

Alternate Task Order Contracting Officer’s Representative and Technical Expert (ALT-
TOCOR):

Name: Ashley Greene

Office: OW/OGWDW
Standards and Risk Management Division

Address: US EPA, 1200 Pennsylvania Ave, NW (4607M)
Washington, DC 20460

Location: 2209Q

Telephone #: 202-566-1738

Email: greene.ashley@epa.gov

IV.  BACKGROUND AND PURPOSE

The 1996 Amendments to the Safe Drinking Water Act (SDWA) require EPA to review
each National Primary Drinking Water Regulation (NPDWR) no less often than every six years
and revise, as appropriate. This is known as the Six-Year Review, and the requirement is
contained in Section 1412(b)(9) of SDWA. Any revisions to existing NPDWRs must maintain,
or provide for greater, protection of the health of persons. In the third round of Six-Year Review
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(SYR 3) published in January 2017, EPA determined that a group of NPDWRs that are part of
the Microbial and Disinfection Byproduct (MDBP) rules are candidates for revision. EPA
reviewed 76 NPDWRs and identified eight MDBP NPDWRs as candidates for revision
(Cryptosporidium, Giardia lamblia, heterotrophic bacteria, Legionella, viruses, haloacetic acids
(HAAS), total trihalomethanes (TTHMs), and chlorite). The rules included in the SYR 3
determination as candidates for revision are the:

- Surface Water Treatment Rules:
- Surface Water Treatment Rule (SWTR)
- Interim Enhanced Surface Water Treatment Rule (IESWTR)
- Long-Term 1 Enhanced Surface Water Treatment Rule (LT1)
- Disinfectant and Disinfection Byproduct Rules (D/DBPRs)
- Stage 1 Disinfectant and Disinfection Byproduct Rule (Stage 1)
- Stage 2 Disinfectant and Disinfection Byproduct Rule (Stage 2)

This task order (TO) describes work to be conducted by the contractor to support EPA’s effort to
explore specific revisions to those regulations that were identified as candidates for revision
under SYR 3, as well as the consideration of MDBP-related topics under non-regulatory
approaches.

EPA has identified some preliminary priority topics based on the public comments received
from the SYR 3 process, newly available information following the SYR 3, and as a result of a
series of stakeholder engagements. These topics cover fecal and opportunistic human pathogen
and disinfection byproduct (DBP) related issues, potential mechanisms for them to occur in
drinking water, means for their control and subsequent risk reduction, and implementation
related issues. EPA is considering holistic source to tap approaches to address these concerns. In
doing so, contractor support will be requested on data and information collection and analysis on
health effects, exposure and risk analysis, control technologies and strategies, baseline
conditions, regulatory impact analysis, and other analyses to support the development of
regulatory and non-regulatory approaches for addressing these public health concerns.
Contractor activities under this TO will also include analytical, logistical, and faciliation support
for a working group of the National Drinking Water Advisory Council (NDWAC). The NDWAC
has been charged with providing EPA with consensus recommendations and advice on potential
revisions to the MDBP Rules.

V. TASKS

The tasks below provide the contractor with a description of the expected deliverables and time
frames. Many of the tasks are a continuation of work conducted under a previous contract and/or
under Task Order number 68HERC21F0170. As a result, EPA has drafts of many of the
deliverables described that need to be completed, updated, or edited for completion. Therefore,
these deliverables will not be developed from scratch. EPA will provide the draft materials to the
contractor.
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Task 1. Monthly progress reports

The contractor shall provide electronic copies of the monthly progress and financial reports to
the Contracting Officer, EPA Contract Level COR (CLCOR) (previously titled Project Officer
(PO)) and TOCOR. Each progress report shall describe the technical work and expenditures for
the same time period as the corresponding invoice. The reports shall list by task the amount of
work completed and include a table of hours by personnel for each task. The reports also shall
identify problems or difficulties, lessons learned, Quality Assurance (QA)/Quality Control (QC)
activities, and next steps. If requested by EPA the contractor shall provide biweekly spending
updates, including cost estimates for trailing subcontractor costs.

The contractor shall immediately notify the EPA TOCOR by telephone and e-mail of any
problems that may impede performance, impact QA-related activities, and any corrective actions
needed to solve the problems. The contractor shall also include this in the Monthly Technical and
Cost Progress Reports.

Deliverables and Schedule under Task 1

Task Deliverable Due
Progress and financial reports,
including task and subtask Monthly.
breakdown.
1 Calls with EPA. Bl-yveekly? 1nc1udlpg Weekly cal‘ls‘
during periods of significant activity.
Spending updates (if requested by .
EPA) Biweekly

Task 2. Quality assurance/quality control

Quality Assurance is an important component of EPA’s work to assure that environmental
information is appropriate for its intended use. This Task Order (TO) does not require the
contractor to collect or obtain field samples. Tasks 3-6 and 8-15 will or may require the
contractor to use secondary data. Therefore, consistent with the Agency's (QA) requirements, the
contractor shall develop a project-specific quality assurance project plan (PQAPP) to assure that
sound quality of the secondary data is used for these tasks. In addition, throughout the course of
this call order, if it is determined the PQAPP requires revision, the contractor shall provide
necessary changes to the TOCOR.

Deliverables: The contractor shall provide a PQAPP describing the use of secondary
environmental data management within two weeks of award, and a revised PQAPP within one
week of receiving written comments from the TOCOR.

\ Task | Deliverables | Due
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Draft and Revised PQAPP. Within 2 weeks of TO award for the
draft and within 1 week of receiving
written comments from the TOCOR
for the revised PQAPP.

Task 3. Data collection and analysis on disinfectant residuals, finished water storage tanks,
and sanitary surveys

The contractor shall assess available data and information that will help EPA determine potential
regulatory requirements or changes to existing requirements related to disinfectant residuals,
finished water storage tanks, and sanitary surveys. Possible data and information sources include
published literature, surveys, Safe Drinking Water Information System (SDWIS) data, Six-Year
Review Information Collection Requests (ICRs), Unregulated Contaminant Monitoring Rule
(UCMR) datasets, information provided by stakeholders, and state and local datasets.

Subtask 3a: Disinfectant Residuals. For disinfectant residuals the contractor shall support EPA
in identifying data gaps and collecting and analyzing data and information associated with
varying levels of disinfectant residuals throughout drinking water distribution systems, as well as
the heterotrophic plate count (HPC) alternative indicator allowed in the SWTR. For instance, the
contractor shall examine disinfectant residual levels throughout the distribution system of
detectable, 0.1 mg/L, 0.2 mg/L, and 0.5 mg/L for chlorine, and detectable, 0.2 mg/L, 0.5 mg/L,
and 0.7 mg/L for chloramines. The contractor shall also examine the degree to which systems
use the HPC alternative indicator and any available data suggesting the microbial composition of
these measurements and how effective the established 500 HPC organisms per liter of water
concentration is in providing equivalent public health protection as disinfectant residuals. The
types of data and information shall include baseline conditions on disinfectant residual or HPC
levels required by the states, residual or HPC levels maintained by public water systems, the
impact of varying levels on the occurrence of indicators, fecal and opportunistic pathogens, and
DBPs. The baseline analysis shall also include potential gaps in public health protection due to
the current concentrations of disinfectant residuals and HPC required. The data and information
analysis shall also include identifying possible measures for raising and maintaining disinfectant
residual levels and conducting a regulatory impact analysis on the costs and benefits of varying
concentrations of chlorine and chloramine residuals where information exists to do so. This is the
continued analysis of efforts begun on a previous contract and TO 68HERC21F0170, so EPA
will provide the contractor with a draft of the materials under development. As the materials
under development have been through several iterations no more than one draft is expected to be
conducted under this Task Order POP.

Subtask 3b: Finished Water Storage. For finished water storage the contractor shall support
EPA in identifying data gaps and collecting and analyzing data and information associated with
finished water storage tanks. The types of data and information shall include baseline status of
infrastructure condition, storage facility inventories, baseline information on regulatory
requirements pertinent to finished water storage (e.g., state required inspection and cleaning
frequencies), public health concerns related to finished water storage tanks, and the impact of

Page 4 of 19



varying regulatory and non-regulatory approaches for addressing potential public health risks.
The data and information analysis shall also include identifying possible measures taken at a
system level to address potential public health risks in storage and conducting a regulatory
impact analysis on the costs and benefits of improving public health protection afforded by
addressing public health risks posed by finished water storage tanks where information exists to
do so. This is the continued analysis of efforts begun on a previous contract and TO
68HERC21F0170, so EPA will provide the contractor with a draft of the materials under
development. As the materials under development have been through several iterations, no more
than one additional draft is expected to be conducted under this Task Order POP.

Subtask 3c: Sanitary Surveys. For sanitary surveys the contractor shall support EPA’s efforts
in identifying state recommendations for correcting sanitary survey deficiencies, pertinent state
requirements, regulatory implementation issues, potential public health risks from various types
of deficiencies, and effective risk management strategies. The contractor shall also analyze the
costs and benefits of sanitary survey implementation improvements and the baseline and risk
management measures related to public health improvements where information exists to do so.
This analysis may also include the costs and benefits of improved regulatory or guidance
strategies, such as certified sanitarians and sanitary surveys for building water systems.

Deliverables: The contractor shall provide the results of this data collection and analysis in three
documents of an estimated 30-80 pages each (two of which are revised documents of well-
developed drafts) and an estimated 4-6 supporting analytical files (e.g., Excel spreadsheets). The
contractor shall also provide a revised draft of the regulatory impact analysis document on
disinfectant residuals and finished water storage based on comments received by EPA, as well as
through the incorporation of data from the 4" Six-Year Review.

Task Deliverables Due
Revised draft, and final documents | Within one month of the TO award
and supporting files. and a kickoff meeting on the subtasks

for the revised drafts, and within one
additional month after receiving
comments on the revised draft
materials for the final materials.

Task 4. Data collection and analysis on haloacetic acids, total organic carbon, nitrosamines,
and chlorate/chlorite

The contractor shall assess available data and information that will help EPA determine potential
regulatory requirements or changes to existing requirements related to HA As, total organic
carbon, nitrosamines, and chlorate/chlorite. Possible data and information sources include
published literature, surveys, Safe Drinking Water Information System (SDWIS) data, Six-Year
Review ICRs, Unregulated Contaminant Monitoring Rule (UCMR) datasets, information
provided by stakeholders, and state and local datasets.
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Subtask 4a: Haloacetic Acids. For HA As the contractor shall support EPA in identifying data
gaps and collecting and analyzing data and information associated with occurrence of all nine
HAAs or any indicators of them in drinking water. The types of data and information shall
include baseline HAA levels found in public water systems, and the associated baseline
conditions of occurrence levels. The baseline analysis shall also include characterization and
quantification of the potential public health risks due to exposures to levels of HAAs found. The
data and information analysis shall also include identifying possible measures for reducing
exposure to HAAs and conducting a regulatory impact analysis on the costs and benefits of
varying levels at potential regulatory endpoints where information exists to do so. This is the
continued analysis of efforts begun on a previous contract and TO 68HERC21F0170, so EPA
will provide the contractor with a draft of the materials under development. As the materials
under development have been through several iterations, no more than one additional draft is
expected to be conducted under this Task Order POP.

Subtask 4b. Total Organic Carbon. For total organic carbon (TOC) the contractor shall
support EPA in identifying data gaps and collecting and analyzing data and information
associated with source and finished water organics that may serve as DBP precursors or as
nutrients for microbial growth in the drinking water system. The types of data and information
shall include levels found in drinking water sources and finished water to assess treatment
efficiencies, and the impact of source water concentrations and varying regulatory options. The
baseline analysis shall also include the potential public health risks due to the potential for DBP
formation and microbial growth associated with levels of key organic metric(s) (i.e., TOC). The
data and information analysis will also include identifying possible measures for reducing
precursor levels and conducting a regulatory impact analysis on the costs and benefits of varying
levels of potential regulation under consideration where information exists to do so. This is the
continued analysis of efforts begun on a previous contract and TO 68HERC21F0170, so EPA
will provide the contractor with a draft of the materials under development. As the materials
under development have been through several iterations, no more than one additional draft is
expected to be conducted under this TO POP.

Subtask 4c. Nitrosamines. For nitrosamines the contractor shall support EPA in identifying data
gaps and collecting and analyzing data and information associated with occurrence of
nitrosamines in drinking water. The types of data and information include baseline nitrosamine
levels found in public water systems, and conditions associated with the occurrence levels. The
baseline analysis will also include characterization and quantification of the potential public
health risks due to exposure to the current levels of nitrosamines found. The data and information
analysis will also include identifying possible measures for reducing exposure to nitrosamines
and conducting a regulatory impact analysis on the costs and benefits of varying levels at
potential regulatory endpoints under consideration where information exists to do so. This is the
continued analysis of efforts begun on a previous contract and TO 68HERC21F0170, so EPA
will provide the contractor with a draft of the materials under development. As the materials
under development have been through several iterations, no more than 1-2 additional drafts are
expected to be conducted under this Task Order POP.
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Subtask 4d. Chlorate/chlorite.

For chlorate/chlorite the contractor shall support EPA in identifying data gaps and collecting and
analyzing data and information associated with occurrence and co-occurrence of chlorate and
chlorite in drinking water. The types of data and information include baseline chlorate and
chlorite levels found in public water systems, and the conditions associated with occurrence
levels. The baseline analysis will also include characterization and quantification of the potential
public health risks due to the exposure to current levels of chlorate and chlorite found. The data
and information analysis may also include identifying possible measures for reducing exposure
to chlorate and chlorite and conducting a regulatory impact analysis on the costs and benefits of
varying levels at potential regulatory endpoints under consideration where information exists to
do so. This is the continued analysis of efforts begun on a previous contract and TO
68HERC21F0170, so EPA will provide the contractor with a draft of the materials under
development.

Deliverables: The contractor shall provide the results of this data collection and analysis in as
many as four documents of an estimated 20-60 pages each and an estimated 4-8 supporting
analytical files (e.g., Excel spreadsheets). The contractor shall also provide a revised draft of
each of the draft documents based on comments received by EPA, as well as through the
incorporation of data from the 4™ Six-Year Review.

Task Deliverables Due
Revised draft, and final documents | Within one month of the TO award
and supporting files. and a kickoff meeting on the subtasks

for the drafts, and within one
additional month after receiving
comments on the revised draft
materials for the final materials.

Task 5. Data collection and analysis on a distribution system toolbox

The contractor shall support EPA in developing six distribution system fact sheets, by ensuring
the fact sheets are 508 compliant. Additionally, the contractor shall revise a draft pressure
document provided by EPA. The pressure document under development has been through
several iterations, so no more than one additional draft is expected under this Task Order POP.
This is the continued analysis of efforts begun on a previous contract and TO 68HERC21F0170,
so EPA will provide the contractor with a draft of the materials under development. Additionally,
if requested by EPA the contractor shall develop a distribution system document identifying data
gaps and collecting and analyzing data and information associated with tools that can be used to
protect drinking water quality in distribution systems. The data and information shall include
baseline status of distribution system infrastructure, baseline information on regulatory
requirements pertinent to distribution systems, assessments of the effectiveness and use of
distribution system related tools, and the impact of regulatory and non-regulatory approaches for
addressing potential public health risks. The data and information analysis shall also include
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identifying possible measures taken at a system level to address potential public health risks from
distribution systems. Possible data and information sources include published literature, surveys,
Six-Year Review ICRs, information provided by stakeholders, and state and local datasets.

Deliverables: The contractor shall provide six 508 compliant fact sheets. The contractor shall
also provide a final draft pressure document of an estimated 40 pages. If requested by EPA, the
contractor shall provide a draft distribution system document of an estimated 30-60 pages, and
an estimated 2-4 supporting analytical files (e.g., Excel spreadsheets).

Task Deliverables Due
Draft and final documents, Within one month of the TO award
supporting files, and fact sheets. and a kickoff meeting on the task for

the drafts, and within two additional
weeks after receiving comments on
the draft materials for the revised draft
or final materials.

Task 6. Development of a Water Safety Plan (WSP) approach and document

The contractor shall support EPA in the development of a WSP approach and document focusing
on source-to-tap exposure to potential drinking water risks. The contractor shall update a well-
refined draft document provided by EPA to account for comments received from EPA
management as well as from collaboration with key stakeholders who may be involved in its
development. The types of information to include in updates to the document include case
studies on WSP usage, effectiveness of the usage of WSPs and its elements, key implementation
challenges in using WSPs, and success stories related to public health improvements or other
benefits. Possible information sources to support the development of the approach and document
include published literature, surveys, international experiences, information provided by
stakeholders, and state and local information. This is the continuation of an effort begun on a
previous contract and TO 68HERC21F0170, so EPA will provide the contractor with a draft of
the materials under development.

Deliverables: The contractor shall provide a revised document of an estimated 60-150 pages and
an estimated 3-6 supporting analytical files.

Task Deliverables Due

Draft and final document. Within two months of the TO award
and a kickoff meeting on the task for
the draft, and within one additional
month after receiving comments on
the draft materials for the final
documents.
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Task 7. National Drinking Water Advisory Council Working Group logistical and planning
support

The contractor shall provide logistical and, if requested by EPA, planning support for
approximately seven to eight meetings of a National Drinking Advisory Council (NDWAC)
Working Group (WG). The NDWAC WG was formed to provide the NDWAC with advice and
recommendations to explore specific issues and identify potential MDBP rule revision options
for the Council to consider in making recommendations to EPA. Logistical support may include
arranging for virtual meeting platforms, notetaking, attendee registration assistance, meeting
attendance management, virtual platform troubleshooting, and other related support. Planning
support may include scheduling, meeting sequencing, and supporting technical analyst
discussions. In the event any of the meetings are held in person logistical support may also
include audio-visual assistance, and other related in-person support. EPA expects the majority of
the meetings to be five to six hours in duration. EPA also expects on meeting to be conducted in
person, with the remainder conducted through virtual meeting platforms. If any meeting is
expected to incur a cost of $20,000 or more, the contractor will immediately notify EPA of this
expected cost. Expenses for travel, and any other related labor or direct costs that will be funded
by EPA should be included in this estimate.

Deliverables: For each meeting the contractor shall provide draft and final meeting summaries.

Task Deliverables Due
Draft and final meeting No later than two weeks following
7 summaries. each meeting for draft deliverables
and two additional weeks following
each meeting for final deliverables.

Task 8. Identification and analysis of MDBP Rules implementation related issues

The contractor shall support EPA in the identification and analysis of implementation and, if
requested by EPA, compliance related issues with the MDBP Rules under consideration. The
issues include issues identified by the EPA team, the EPA internal working group, and the
external stakeholder community. These may include DBP monitoring provisions for consecutive
systems, effective application of seasonal chlorination (aka chlorine burn), turbidity limit
compliance calculations, consideration of spores as a parameter to determine whether a ground
water system is under the direct influence of surface water, SDWIS-related data management,
addressing drinking water quality concerns in building water systems, the consideration of
analytical methods issues, and compliance analysis. The analyses may include determining
baseline public health, economic and compliance conditions, as well as the potential for
addressing these implementation-related issues through regulatory or non-regulatory means
where information exists to do so. If requested by EPA, analyses may also include the impacts on
disadvantaged communities. Possible data and information sources include published literature,
surveys, Six-Year Review ICRs, the Unregulated Contaminant Monitoring Rule (UCMR)
dataset, SDWIS, information provided by stakeholders, and state and local datasets. The
contractor shall develop initial and revised draft documents describing the issues, the analyses
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conducted, and the analytical outcomes. The contractor shall also provide supporting information
used in conducting the analyses (e.g., spreadsheets).

Deliverables: The contractor shall provide initial and revised draft documents of an estimated 10-
20 pages, and an estimated 2-3 supporting analytical files.

Task Deliverables Due
Initial and revised draft documents | Within two months of the TO award
and supporting files. and a kickoff meeting on the task for

the draft, and within one additional
month after receiving comments on
the draft materials for the revised draft
document.

Task 9. Identification and analysis of potential strategies for addressing potential MDBP
contaminants from source water impacts

The contractor shall identify strategies for addressing source water impacts related to MDBP
contaminants. These may include strategies to prevent and mitigate impacts of point and
nonpoint source pollution including nutrient impacts, DBP precursors, cyanobacteria and
cyanotoxins, direct potable reuse issues, and mischaracterized Ground Water Under the Direct
Influence of Surface Water (GWUDI) systems. The analyses may include compilation and
synthesis of existing primacy agency requirements or recommendations, industry standards,
international practices, and case studies to explore the feasibility and effectiveness of the
strategies. The contractor shall update related materials that were previously developed under
other contracts or TOs where applicable, as well as provide for additional analyses to support the
updated materials. Possible information sources include published literature, surveys,
international experiences, information provided by stakeholders, and state and local information.
EPA will provide the contractor with a draft of the materials under development as applicable.

Deliverables: The contractor shall provide a revised document of approximately 30-60 pages,
and an estimated 4-6 supporting analytical files.

Task Deliverables Due
Revised draft and final document Within one month of the TO award
and supporting materials. and a kickoff meeting on the task for

the revised drafts, and within one
additional month after receiving
comments on the revised draft
materials for the final documents.

Task 10. Data collection and analysis of microbial contaminants of emerging concern
The contractor shall support EPA in developing background information on health effects, health
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impacts (e.g., outbreaks), linkages to drinking water, control strategies and other information
associated with microbial contaminants of emerging concern. These contaminants include
Legionella, Mycobacterium avium Complex (MAC), Pseudomonas aeruginosa, and selected
enteric bacteria and viruses. Possible data and information sources include published literature,
surveys, Six-Year Review ICRs, information provided by stakeholders, and state and local
datasets. This is the continued analysis of efforts begun on a previous contract and TO
68HERC21F0170, so EPA will provide the contractor with a draft of the materials under
development, which are currently well refined.

Deliverables: The contractor shall provide a final document based on EPA management review
of an estimated 80 pages and access to reference materials used in developing the document.

Task Deliverables Due
Final document and supporting Within two weeks of the TO award
10 reference materials. and a kickoff meeting on the final
materials.

Task 11. Regulatory Development Administrative Support

The contractor shall support EPA in the development of documents, fact sheets, presentations,
and briefing materials to be used during the regulatory development process for internal
engagement with management and other EPA offices, as well as external engagement with
Federal partners.

Deliverables: The contractor shall provide an estimated 3-6 documents of an estimated 5-10
pages, 3-6 fact sheets of an estimated 1-2 pages, two outlines, 2-4 presentations of an estimated
15-20 slides, and 2-3 briefing materials of an estimated 1-2 pages.

Task Deliverables Due
Draft and final documents, fact Within two weeks of the TO award
sheets, presentations, and briefing | and a kickoff meeting on the task for
1 materials. the drafts, and within one additional

week after receiving comments on the
draft documents, fact sheets,
presentations, and materials.

Task 12. Development of Occurrence Documents

The contractor shall develop draft occurrence documents to support potential revisions to the
MDBP regulations included in this TO. The occurrence documents shall describe and analyze the
occurrence of the contaminants, contaminant indicators, and conditions that may enable
contaminants to be present in finished drinking water using published literature, data collection
and monitoring efforts, and other relevant information.
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Task 12a. Microbial Occurrence Document

The contractor shall develop a draft national occurrence estimate of Legionella, Mycobacterium
avium Complex (MAC), and P. aeruginosa in drinking water distribution systems, and describe
the occurrence in a draft microbial occurrence document in support of potential revisions to the
SWTR, the IESWTR, and LT1. This occurrence document shall also compile and analyze
information on the prevalence of indicators and factors that can affect the occurrence of the
microbes. These factors include disinfectant residuals (and their relationships with indicator
parameters), water age, corrosion control practices, and the presence of sediments. The
contractor shall conduct side-by-side analyses of these factors as they relate to microbial
occurrence, including uncertainty and a sensitivity analysis. As part of this effort the contractor
shall estimate the actual or potential occurrence of the microbes described above by modeling
their occurrence (including a potential meta-analysis). The contractor shall examine a prior EPA
drinking water microbial occurrence document for additional guidance on information to include
in the document. The contractor shall provide an interim draft document, along with the
supporting materials. This is the continued analysis of efforts begun on a previous TO, so EPA
will provide the contractor with a draft of the materials under development.

Task 12b. DBP Occurrence Document

The contractor shall develop an occurrence estimate of specific regulated and unregulated DBPs
of concern and describe these in a draft DBP occurrence document to estimate the national
occurrence of selected DBPs and their precursors (including HAA9, TOC, nitrosamines, and
chlorate/chlorite) in support of potential revisions to the Stage 1 and Stage 2 Rules. This
occurrence document shall compile and analyze relevant information on these DBPs, as well as
information on the prevalence of factors that can affect their occurrence and co-occurrence.
These factors include disinfectant residuals, water age, and precursor concentrations. The
contractor shall conduct side-by-side analyses of these factors as they relate to DBP occurrence,
including uncertainty and a sensitivity analysis. As part of this effort the contractor shall develop
(or estimate if necessary) national occurrence baselines and reductions to the baselines of DBPs
of concern and their precursors. The contractor shall examine a prior EPA drinking water DBP
occurrence document for additional guidance on information to include in the document. The
contractor shall also use a draft DBP occurrence outline as a starting point. The contractor shall
provide an interim draft document, along with the supporting materials. This is the continued
analysis of efforts begun on a previous TO, so EPA will provide the contractor with a draft of the
materials under development.

Task Deliverables Due
Draft documents and supporting Within two months of receiving EPA
12 materials. comments on draft documents for
revised documents.

Task 13. Development of Exposure and Risk Assessment Documents
The contractor shall develop draft exposure and risk assessment documents in support of
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potential revisions to the MDBP regulations included in this task order. The exposure and risk
assessment documents shall describe and analyze the estimated national level exposures and
risks from the contaminants and conditions that may contribute to their presence using
information derived from published literature, past models, occurrence estimates from Task 12,
and other relevant information.

Task 13a. Microbial Exposure and Risk Assessment Document

The contractor shall develop an exposure and risk estimate on Legionella, MAC, and P.
aeruginosa and describe these in a draft microbial exposure and risk assessment document to
estimate the national risks of microbes of concern in support of potential revisions to the SWTR,
the IESWTR, and LT1, as well as surrogate parameters (e.g., disinfectant residuals). This
document shall compile, model, and analyze information using occurrence estimates developed
under Task 12, and shall consider uncertainty and sensitivity analyses. The assessment shall also
include a qualitative assessment of outbreak and epidemiological information. The contractor
shall examine a prior EPA drinking water microbial exposure and risk assessment document for
additional guidance on information to include in the document. The contractor shall provide an
interim draft document, along with the supporting materials. This is the continued analysis of
efforts begun on a previous TO, so EPA will provide the contractor with a draft of the materials
under development.

Task 13b. DBP Exposure and Risk Assessment Document

The contractor shall develop an exposure and risk estimate on specific regulated and unregulated
DBPs of concern and describe these in a draft DBP exposure and risk assessment document to
estimate the national risks of selected DBPs (HAA9, nitrosamines, and chlorate/chlorite), and
precursor impacts in support of potential revisions to the Stage 1 and Stage 2 Rules. This
document shall compile and analyze relevant information on these DBPs using national
occurrence baselines and reductions developed under Task 12 and shall consider uncertainty and
sensitivity analyses. The assessment shall also include a qualitative assessment of
epidemiological information. The contractor shall examine the DBP exposure and risk
assessment in the Stage 2 DBPR EA document for additional guidance on information to include
in the document. The contractor shall provide an interim draft document, along with the
supporting materials. This is the continued analysis of efforts begun on a previous TO, so EPA
will provide the contractor with a draft of the materials under development.

Task Deliverables Due
Draft documents and supporting Within two months of receiving EPA
13 materials. comments on draft documents for
revised documents.

Task 14. Development of Technology and Cost Document
The contractor shall develop a draft technology and cost document in support of potential
revisions to the MDBP regulations included in this TO. The technology and cost document shall
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describe and analyze the technologies that can be used to reduce the contaminants of concern or
the factors that affect their occurrence that are addressed under the MDBP regulations in this task
order. This includes compiling information on the use and effectiveness of the technologies, the
unit capital, operations and management, and labor costs for the technologies, and potential
unintended consequences from the use of the technologies. The contractor shall consider
uncertainty analyses related to the technologies. The information shall be from published
literature, vendor information, and other sources. The contractor shall develop an assessment of
technologies for addressing the potential microbial and DBP risks derived under Task 13, along
with the unit capital, operations and management, and labor costs for these technologies. The
contractor shall compile, model, and analyze unit cost information relevant to reduction of
MDBP contaminant occurrence or formation and their precursors or surrogate indicators and
present the information in a Technology and Cost document describing the information and
assessment to support potential revisions to the SWTR, the IESWTR, LT1, and the Stage 1 and
Stage 2 D/DBPRs. The contractor shall examine a prior EPA drinking water technology and cost
document for additional guidance on information to include in the document. The contractor
shall provide an interim draft document, along with the supporting materials.

Task Deliverables Due
Draft document and supporting Within two months of receiving EPA
14 materials. comments on draft document for a
revised document.

Task 15. Development of Monitoring and Reporting Document

The contractor shall develop a draft monitoring and reporting document in support of potential
revisions to the MDBP regulations included in this TO. The monitoring and reporting document
shall describe and analyze the monitoring approaches and analytical methods relevant to the
contaminants of concern that are addressed under the MDBP regulations in this TO. Relevant
methods to be included are those related to the microbes and DBPs of concern described in Task
12, their indicators, surrogate parameters, and control technologies (e.g., disinfectant residuals).
This shall include monitoring approaches (e.g., at consecutive system interconnections) and
analytical methods for surrogate parameters. The documents shall also describe effective
mechanisms for reporting the monitoring results (e.g., state reporting, public reporting, system to
system reporting). The information shall be from published literature, materials on approved
methods (e.g., Federal Register Notices), and other sources. The contractor shall examine a prior
EPA drinking water monitoring and reporting document for additional guidance on information
to include in the document. The contractor shall provide an interim draft document, along with
the supporting materials.

Task Deliverables Due
Draft document and supporting Within two months of receiving EPA
15 materials. comments on draft document for a
revised document.
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Task 16. NDWAC WG Analytical Support

The contractor shall provide targeted analytical support for EPA resulting from NDWAC WG
discussions and deliberations. This may include support in conducting technical analyses
requested by NDWAC WG members or additional analyses identified by EPA during the
NDWAC WG deliberations. The efforts under this task may include the support in the
development of presentations, fact sheets, or other materials, and will use information from
published or in-process EPA materials, publicly available information, or information suggested
by the NDWAC WG (or recommended technical experts) to inform the development of the
materials. If requested by EPA, this task will also include technical analyses of national datasets
and other data sources (e.g., microbial occurrence) on contaminants of concern. EPA expects that
this support may include 6-10 short presentations (10-15 slides each), and 3-5 fact sheets or other
materials of 2-3 pages each.

Task Deliverables Due
Draft presentations, fact sheets, or | Within two weeks of EPA approval of
other materials. pursuing NDWAC WG requests for
16 draft materials, and within one week
of receiving EPA comments on final
materials.

Task 17. NDWAC WG Facilitation Support

The contractor shall provide for facilitation and, if requested by EPA, planning support services
for a NDWAC WG EPA has convened to provide consensus recommendations and advice on
potential MDBP regulatory revisions, as well as non-regulatory approaches for addressing topics
of interest. If necessary, the services provided shall include continued development of a
convening report, and facilitation plan. If requested by EPA the services may include the
development of a recommendations report, and planning support to the NDWAC WG. The
convening report will include information input obtained during stakeholder interviews,
feedback from stakeholder meetings held by EPA and NDWAC WG deliberations, information
submitted to the docket, comments received on relevant EPA publications (e.g., Six-Year
Review 3), and other relevant feedback. The facilitation plan will include information related to
obtaining stakeholder input during NDWAC WG discussions that are anticipated to meet
approximately 7-8 times by the end of the option period. The facilitation contractor shall plan for
one in-person meeting of 2.5 days in duration for two travelers. The remainder of the meetings
will be virtual. If requested by EPA, a recommendations report would include recommendations
from the NDWAC WG to the NDWAC.

Task Deliverables Due
Interim, and final draft convening | Within one month of a kickoff
17 report, facilitation plan, and meeting on the interim draft
convening report, and within two
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supporting materials. If requested | weeks of receiving EPA comments on
by EPA a recommendations report. | the interim draft for the final draft.
Within two weeks of a kickoff
meeting for an interim draft
facilitation plan, and within one week
of receiving EPA comments on the
interim plan for the and final draft
facilitation plan. If a recommendations
report is requested by EPA, the report
would be on similar development and
review timeframes as the convening
report.

General Requirements of the Task Order and Schedule

Work conducted under this Task Order shall not duplicate work conducted under any other Task
Order or Work Assignment under any other contract.

Confidential Business Information (CBI): For this Task Order, the contractor shall not be
accessing any Confidential Business Information (CBI).

Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA
employees, the contractor personnel shall be clearly identified as independent contractors of EPA
when participating in events with outside parties and prior to the start of any meeting. The
contractor personnel are prohibited from acting as the Agency’s official representative. When
speaking with the public, the contractor shall refer all interpretations of policy to the TOCOR.

Limitation of Contractor Activities: The contractor shall submit drafts of all deliverables to the
TOCOR for review prior to submission of the final product. These drafts will clearly specify the
methods, procedures, considerations, assumptions, relevant citations, data sources and data that
support any conclusions and recommendations. The contractor shall incorporate all TOCOR and
EPA team member comments into all final deliverables, unless otherwise agreed upon by the
TOCOR or where discrepancies exist. The contractor shall adhere to all applicable EPA
management control procedures as implemented by the EPA Contracting Officer (CO), Project
Officer (PO), and TOCOR.

Quick Response: Under this Performance Work Statement (PWS), the contractor may be
required to provide information for use by EPA for quick responses and analyses of options,
issues, and policy decisions. Quick responses are those which require completion in one to five
working days.

Travel: Minimal travel may occur for one NDWAC WG meetings under this Performance Work
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Statement (PWS). Anticipate a 2.5-day meeting with two travelers.

Deliverable Formatting: All memos, draft comments, summaries and responses, chapters, and
presentations are to be provided in electronic form using Word and/or Excel/Access, Power
Point, or, in special cases another software program agreed to by the TOCOR. Memaos are to be
written in a manner which will make them easy to conform into draft chapters for the Final
Report. For deliverables that are in Word or pdf versions of Word documents that are intended to
be shared with management or the public, the contractor shall use decimal align in all tables
containing columns of numbers of varying digits, whether decimal places are reported or not. All
final materials, e.g., memos, chapters, etc. are to be compliant with Section 508 Amendment to
the Rehabilitation Act of 1973.

V1. DELIVERABLES

All deliverables shall be in accordance with the contract level PWS, Section F.

Task | Deliverables Due

1 Progress and financial reports,
including task and subtask Monthly.
breakdown.

Bi-weekly, including weekly calls during

Calls with EPA. periods of significant activity.

Spending updates (if requested by

EPA) Biweekly
2 Draft and Revised PQAPP. Within 2 weeks of TO award for the draft and
within 1 week of receiving written comments
from the TOCOR for the revised PQAPP.
Revised draft documents and Within one month of the TO award and a
3 supporting files. kickoff meeting on the subtasks for the
revised drafts.
Revised draft documents and Within one month of the TO award and a
4 supporting files. kickoff meeting on the subtasks for the drafts.
5 Draft and final documents, supporting | Within one month of the TO award and a

files, and 508 compliant fact sheets. kickoff meeting on the task for the drafts, and
within two additional weeks after receiving
comments on the draft materials for the
revised draft or final materials.

6 Draft and final document. Within two months of the TO award and a
kickoff meeting on the task for the draft, and
within one additional month after receiving
comments on the draft materials for the final
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documents.

supporting materials. If requested by

7 Draft and final meeting summaries. No later than two weeks following each
meeting for draft deliverables and two
additional weeks following each meeting for
final deliverables.

8 Initial and revised draft documents Within two months of the TO award and a

and supporting files. kickoff meeting on the task for the draft, and
within one additional month after receiving
comments on the draft materials for the
revised draft document.

9 Revised draft and final document and | Within one month of the TO award and a
supporting materials. kickoff meeting on the task for the revised

drafts, and within one additional month after
receiving comments on the revised draft
materials for the final documents.

10 Final document and supporting Within two weeks of the TO award and a
reference materials. kickoff meeting on the final materials.

11 Draft and final documents, fact Within two weeks of the TO award and a
sheets, presentations, and briefing kickoff meeting on the task for the drafts, and
materials. within one additional week after receiving

comments on the draft documents, fact sheets,
presentations, and materials.
Draft document and supporting Within two months of receiving EPA

12 materials. comments on draft document for revised
document.

Draft document and supporting Within two months of receiving EPA

13 materials. comments on draft document for revised
document.

Draft document and supporting Within two months of receiving EPA

14 materials. comments on draft document for revised
document.

Draft document and supporting Within two months of receiving EPA

15 materials. comments on draft document for revised
document.

Draft presentations, fact sheets, or Within two weeks of EPA approval of

16 other materials. pursuing NDWAC WG requests for draft
materials, and within one week of receiving
EPA comments on final materials.

Interim, and final draft convening Within one month of a kickoff meeting on the

17 report, facilitation plan, and interim draft convening report, and within two

weeks of receiving EPA comments on the
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EPA a recommendations report.

interim draft for the final draft. Within two
weeks of a kickoff meeting for an interim
draft facilitation plan, and within one week of
receiving EPA comments on the interim plan
for the and final draft facilitation plan. If a
recommendations report is requested by EPA,
the report would be on similar development
and review timeframes as the convening
report.
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68HERC23F0064
SECTION B - Supplies or Services/Prices

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $50,000.00 of the
total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:



68HERC23F0064

RECAPITULATION OF FUNDING TO DATE
CONTRACT NO. 68HERC21D0006
TASK ORDER NO. 68HERC23F0064

Period of Performance — 3/01/2023 through 2/29/2024

FUNDING ACTION FUNDING
Total Line 0001 Amount $627,554.00
Initial Funding $50,000.00
Balance Unfunded $577,554.00

SECTION F - Deliveries or Performance
F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The base period of performance of this Task Order period shall be from March 1, 2023 through February 29, 2024,
inclusive of all required reports.

SECTION G - Contract Administration Data

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES
Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Ken Rotert, 202-564-5280, email: rotert. kenneth@epa.gov ~ (TOCOR)

Ashley Greene, 202-566-1738, email: greene.ashley@epa.gov (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:
Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov (Contracting Officer)

John Krauss, 513-487-2148, krauss.john@epa.gov (Contract Specialist)
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68HERC23F0064
SECTION B - Supplies or Services/Prices

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $400,000.00 of the
total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:



68HERC23F0064

RECAPITULATION OF FUNDING TO DATE
CONTRACT NO. 68HERC21D0006
TASK ORDER NO. 68HERC23F0064

Period of Performance — 3/01/2023 through 2/29/2024

FUNDING ACTION FUNDING
Total Line 0001 Amount $627,554.00
Initial Funding $50,000.00
Incremental Funding $350,000.00
(PO0001)
Balance Unfunded $227,554.00

SECTION F - Deliveries or Performance
F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The base period of performance of this Task Order period shall be from March 1, 2023 through February 29, 2024,
inclusive of all required reports.

SECTION G - Contract Administration Data
G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Ken Rotert, 202-564-5280, email: rotert. kenneth@epa.gov ~ (TOCOR)

Ashley Greene, 202-566-1738, email: greene.ashley@epa.gov (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:
Keith Pfeffer, 513-487-2034, pfeffer keith@epa.gov (Contracting Officer)

John Krauss, 513-487-2148, krauss.john@epa.gov (Contract Specialist)
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